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Section I. Invitation to Bid 



 

 

Invitation to Bid 
REPAIR/REHABILITATION OF SERVICE STAIR, LEFT AND RIGHT WING, 

ATI CENTRAL OFFICE MAIN BUILDING 
 

1. The AGRICULTURAL TRAINING INSTITUTE (ATI), through the 2018 GENERAL 
APPROPRIATIONS ACT (GAA) intends to apply the sum of FIVE MILLION FOUR 
HUNDRED FIFTY THOUSAND PESOS (PHP 5,450,000.00) being the Approved 
Budget for the Contract (ABC) to payments under the contract for the 
REPAIR/REHABILITATION OF SERVICE STAIR, LEFT AND RIGHT WING, ATI 
CENTRAL OFFICE MAIN BUILDING (Contract Ref. No. ITB-ATI-CO-2018-04).  Bids 
received in excess of the ABC shall be automatically rejected at bid opening. 

2. The  ATI Central Office now invites bids for the REPAIR/REHABILITATION OF 
SERVICE STAIR, LEFT AND RIGHT WING, ATI CENTRAL OFFICE MAIN 
BUILDING.  Completion of the Works is required within one hundred twenty 
(120) calendar days. Bidders should have completed a contract similar to the 
Project. The description of an eligible bidder is contained in the Bidding Documents, 
particularly, in Section II: Instructions to Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing 
Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as 
the “Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 
partnerships or organizations with at least seventy five percent (75%) interest or 
outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from ATI-BAC Secretariat and 
inspect the Bidding Documents at the address given below from 8:00 a.m. to 5:00 
p.m. 

5. A complete set of Bidding Documents may be acquired by interested bidders from 
the address below, and upon payment of the applicable fee for the bidding 
documents, pursuant to Appendix 8 of 2016 Revised IRR of RA 9184, in the amount 
of TEN THOUSAND PESOS (PhP10,000.00).  

It may also be downloaded free of charge from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and the website of the 
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 
Documents not later than the submission of their bids. 



 

 

6. The ATI-BAC will hold a Pre-Bid Conference on August 29, 2018, 11:00 a.m. at 
the ATI Conference Room 1, 2nd Floor, ATI Central Office, which shall be open to 
prospective bidders.  

7. Bids must be duly received by the BAC Secretariat at the address below on or before 
9:30 a.m., September 18, 2018.  All bids must be accompanied by a bid security in 
any of the acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be held at 11:00 a.m., September 18, 2018 at the ATI 
Conference Room 1, 2nd Floor, ATI Central Office. Bids will be opened in the 
presence of the bidders’ representatives who choose to attend at the address below. 
Late bids shall not be accepted. 

8. The ATI reserves the right to reject any and all bids, declare a failure of bidding, 
or not award the contract at any time prior to contract award in accordance with 
Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the 
affected bidder or bidders.  

9. For further information, please refer to: 

MS. PAMELA G. MAPPALA 
Head-BAC Secretariat 
AGRICULTURAL TRAINING INSTITUTE 
ATI Building, Elliptical Road 
Diliman, Quezon City, Metro Manila 
Tel. No. 929-8541 local 260 
Email Address:  atico.property@yahoo.com 

 

MILAGROS C. URBANO 
BAC Chairperson 
 

 
 

 

 

mailto:atico.property@yahoo.com
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Section II. Instructions to Bidders 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, 

as described in SECTION VI. SPECFICATIONS.  

1.2. The name, identification, and number of lots specific to this bidding are provided 

in the BDS. The contracting strategy and basis of evaluation of lots is described in 

ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 
in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 
funds received for the Project, as defined in the BDS, to cover eligible payments under 
the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 
and contractors, shall observe the highest standard of ethics during the 
procurement and execution of the contract.  In pursuance of this policy, the 
Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 
follows:  

(i) "corrupt practice" means behavior on the part of officials in the 
public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to do so, 
by misusing the position in which they are placed, and includes 
the offering, giving, receiving, or soliciting of anything of value 
to influence the action of any such official in the procurement 
process or in contract execution; entering, on behalf of the 
Procuring Entity, into any contract or transaction manifestly 
and grossly disadvantageous to the same, whether or not the 
public officer profited or will profit thereby, and similar acts as 
provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution of a 
contract to the detriment of the Procuring Entity, and includes 
collusive practices among Bidders (prior to or after Bid 
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels; and 
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(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence 
their participation in a procurement process, or affect the 
execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing 
of evidence material to an administrative proceedings or 
investigation or making false statements to investigators 
in order to materially impede an administrative 
proceedings or investigation of the Procuring Entity or 
any foreign government/foreign or international 
financing institution into allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters 
relevant to the administrative proceedings or 
investigation or from pursuing such proceedings or 
investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 
time, to be awarded Contract funded by the Funding Source if it at any 
time determines that the firm has engaged in corrupt or fraudulent 
practices in competing or, or in executing, a Contract funded by the 
Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws 
on individuals and organizations deemed to be involved in any of the practices 
mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a contractor in the bidding for and 
performance of a contract themselves or through independent auditors as 
reflected in the GCC Clause 33. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the imposition of 
appropriate administrative, civil, and criminal sanctions. A Bidder may be 
considered to have conflicting interests with another Bidder in any of the 
events described in paragraphs (a) through (c) and a general conflict of 
interest in any of the circumstances set out in paragraphs (d) through (g) 
below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  
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(b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 
this does not limit the participation of subcontractors in more than one 
bid;  

(f) A Bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services that 
are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the 
project, if the personnel would be involved in any capacity on the same 
project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 
shall be accompanied by a sworn affidavit of the Bidder that it is not related to 
the Head of the Procuring Entity (HoPE), members of the Bids and Awards 
Committee (BAC), members of the Technical Working Group (TWG), members 
of the BAC Secretariat, the head of the Project Management Office (PMO) or 
the end-user unit, and the project consultants, by consanguinity or affinity up 
to the third civil degree. On the part of the Bidder, this Clause shall apply to the 
following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 
controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 
or (d) of this Clause shall correspondingly apply to each of the members 
of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 
Clause will result in the automatic disqualification of a Bidder. 

 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 
to participate in this Bidding:  
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(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 
which at least seventy five percent (75%) of the interest belongs to 
citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 
which at least seventy five percent (75%) of the outstanding capital 
stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 
or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, that, 
in accordance with Letter of Instructions No. 630, Filipino ownership 
or interest of the joint venture concerned shall be at least seventy five 
percent (75%): Provided, further, that joint ventures in which Filipino 
ownership or interest is less than seventy five percent (75%) may be 
eligible where the structures to be built require the application of 
techniques and/or technologies which are not adequately possessed by 
a person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, 
Filipino ownership or interest shall not be less than twenty five percent 
(25%). For this purpose, Filipino ownership or interest shall be based 
on the contributions of each of the members of the joint venture as 
specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 
participate only if they can establish that they (a) are legally and financially 
autonomous, (b) operate under commercial law, and (c) are not attached 
agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the Philippine Statistics Authority (PSA) consumer price index.  
However, contractors under Small A and Small B categories without similar 
experience on the contract to be bid may be allowed to bid if the cost of such 
contract is not more than the Allowable Range of Contract Cost (ARCC) of their 
registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in 
the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated 
as follows: 
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NFCC = [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started coinciding with 
the contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements (AFS) submitted to the 
BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 
assets and current liabilities shall be based on their audited financial 
statements prepared in accordance with international financial reporting 
standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in 
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BILL OF QUANTITIES 

6.2. Project : REPAIR/REHABILITATION OF SERVICE STAIRS, LEFT AND RIGHT 
WING, ATI MAIN BUILDING 

Location : ATI Main Building, Elliptical Rd., Diliman Quezon City 

QTY UNIT PARTICULARS 
UNIT 
COST 

MATERIAL 
COST 

LABOR 
COST 

AMOUNT 

I. GENERAL REQUIREMENTS 

1.00 Lot 
Temporary facilitites (including 
temporary field office, workers’ 
quarters and others) 

    

1.00 Lot 
Temporary construction safety screen, 
platform and frame for perimeter fence 
including scaffolding 

    

       

  sub-total I (General requirements) :  - - -  

II. SITE WORKS 

1.00 Lot Demolition works (see plans & scope of 
works for details) 

    

1.00 Lot Hauling of debris & Site Clearing     

       

sub-total II (Site works) :  - - -  

III. REPAIR AND REHABILITATION OF STAIRS (LEFT & RIGHT WING) 
 

1.00 lot Demolition works (see scope of works for 

details) 

        

100.00 l.m. Concreting of zocalo          

40.00 sqm Plain cement concrete floor finish          

Installation of til es at stair  landing, rise and steps         

1.00 lot Correction of stair steps and riser         

883.00 pcs 60x60cm synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 30x60cm  synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 
30x60cm  synthetic granite tiles with 

bullnose (matte light beige) 
        

198.00 bags Tile Adhesive, 25kg         

167.00 bags Portland cement         

26.00 cum Washed Sand, S1         

92.00 bags Tile Grout, 2 kg         

156.00 pcs Aluminum stair nosing 8ft         

Installation of st eel railing  with wooden handrail         

125.00 l.m. Repair, rehabilitation & re-installation of 

wooden handrail  

        

50.00 l.m. 
Supply & installation of wooden handrail 

3"x5" ( Tanguile or approved equivalent) 
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90.00 l.m. 

Supply & installation of wooden handrail 

3"x5" with 16mm dia. Plain round bar on 

6mm thk. plate with complete accessories 

( Tanguile or approved equivalent) 

        

95.00 sets Steel tubular railing post (H=0.80m)         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x4mm flat bar and 16mm dia. 

plain bar  w/ 2-4mm dia. self t apping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

62.00 sets Steel tubular railing post (H=17-1/2")         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x1-1/2"x4mm flat bar and 16mm 

dia. pl ain bar w/ 2-4mm di a. self tapping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

117.00 pcs Plain solid bars 12mm dia. X 6.0m          

1.00 lot Other accessories and consummables         

           

sub-total III (Repair and Rehabilitation of stair) :         

 

IV. CARPENTRY WORKS 

66.00 pcs 
Ficemboard 5mm thk x 4' x 8' by "SCG or 
SHERRA" or approved equivalent 

    

59.00 pcs Marine plywood 1/4" thk x 4ft 8ft     

206.00 pcs Metal furring 0.50mm thk. x 5m     

10.00 pcs Metal tracks  0.4mm thk x 3m     

10.00 pcs Metal studs  0.4mm thk x 3m     

739.00 pcs Screw/Flat head self tapping screw     

4.00 box rivets     

20.00 rolls Mesh tape     

3.00 pcs Assorted nails     

  sub-total IV (Carpentry works) :     

 

V. INSTALLATION OF DOORS  

Supply & installation of door     

1.00 set 
"D1" Steel louver 50mm thk. metal 
louver door( gauge 16 louver blade) and 
ga16 single rabbet jamb 

    

7.00 set 

"D2"Manual operated roll-up grille 
alluminum (venetian type) (2.0x  

3.0m)  with complete accessories and 
hardware 

    

1.00 set 
"D3" Fire exit door (fire rated)  with 
viewing glass (wired/mesh) and steel 
jamb (1.80 x 2.15m) 
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Fabrication and i nstallatio n of steel grille     

7.00 sets 
Steel grill 30x300cm (using existing 
steel gate-see plan for detail) 

    

4.00 pcs Steel tubular 2"x4"x4.5mm     

Supply & installa tion of do or hardwares     

                 
2.00 

sets Push bar panic exit device by "Yale " or 
approved equivalent 

    

               
12.00 

sets Heavy duty stainless steel ball bearing 
hinge  

    

                 
2.00 

sets Single cylindrical deadbolt satin 
stainless steel 

    

                 
2.00 

sets Stainless steel heavy duty door closer     

                 
2.00 

sets Stainless steel door handle w/ plate 
100x300x1.5mm  

    

       

sub-total V (Doors & windows) :     

VI. PAINTING WORKS 

Painting of new wall & ceiling     

Use "Boysen" or approved equal     

40.00 pails Flat latex paint     

10.00 pails Semi gloss latex paint     

50.00 bags Skimcoat-fine white, 20kg     

10.00 bags Joint compound putty     

8.00 gals Polyurethane water-based wood 
coating 

    

8.00 gals Oil wood stain     

8.00 gals Lacquer sanding sealer     

8.00 gals Clear gloss lacquer     

4.00 gal Lacquer flo     

3.00 gal Lacquer thinner     

4.00 gal Paint thinner     

3.00 gal Wood bleach     

6.00 gal Automotive lacquer     

5.00 lit Plasolux  glacing putty     

1.00 gal Wood putty/filler     

3.00 gal Quick Dry Enamel     

2.00 gal Rust converter     

5.00 gal Epoxy primer with curing agent     

575.00 pcs Sand paper     

113.00 pcs Paint brush     

66.00 pcs Paint roller     

44.00 pcs Baby roller     

4.00 pcs Wire brush     

88.00 pcs Masking tape     

1.00 lot Consummables     

sub-total VI (Painting works) :     

 

VII. ELECTRICAL WORKS 
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Supply & installation of Electrical Fixtures         

2.00 sets 

Surface mounted single lighting 
fixtures with aluminum reflector  

(1200(l)  x 190(w) inlcuding T-5 

flourescent tube 

        

65.00 sets 

Surface mounted compact LED 

downlight (day/night light) 7 watts, 

white aluminum diffuser 

        

3.00 sets 

Architectural LED lighting 4"(w) x 

1.2m(l) with diffuser by "OPPLE" or 

approved equivalent 

        

8.00 sets "3SW" 2-gang switch         

3.00 box 3.5 mm2 THHN, Cu., Stranded          

69.00 pcs uPVC pipe 1/2" x 3m         

15.00 pcs uPVC pipe 3/4" x 3m         

8.00 pcs Upvc Utility box         

5.00 pcs Upvc Junction box         

20.00 pcs PVC Electrical tape         

10.00 can PVC solvent         

10.00 kg #16 GI Wire         

1.00 lot Tapping of new panel board to main 

panel board 

        

1.00 lot Testing and commissioning         

sub-total VII (Electrical works) :         

 

VIII. REHABILITATION OF FIRE HOSE CABINET 

Site/Masonry 
work 

     

1.00 lot Demolition works     

5.00 sqm 
Chb laying & plastering of previous 
location of old fire hose cabinet 

    

       

Installation of Fi re Hose  Cabinet and Accessories     

9.00 set Fire hose cabinet 32"x27"x7"     

  Body : Aluminum frame steel body 
recessed with clear glass door panel 
door 

    

  Accessories :     

  Automatic hose rack     

  Standard fire axe     

9.00 roll 
Double jacket fire hose 1-1/2"x100ft by 
"Asahi" or approved equal. 

    

9.00 pcs Angle valve brass 1-1/2" dia.     

9.00 pcs 
Forged brass finished nozzle 1-1/2" 
with adjustable fog, straightstream and 
shut-off feature 

    

9.00 pcs Brass Nipple for fire hose cabinet  1-
1/2"  
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9.00 set Dry chemical fire extinguisher 10lbs.     

Installation of G .I. Standpi pe     

12.00 pcs G.I. Pipe Sch 40, 2-1/2" dia. x 6m     

9.00 pcs G.I. Threaded Tee Sch 40, 2-1/2" dia.      

17.00 pcs G.I. Threaded Elbow Sch 40, 2-1/2" dia.      

12.00 pcs G.I. Threaded Coupling Sch 40, 2-1/2" 
dia.  

    

18.00 pcs G.I. Nipple Sch 40, 2-1/2" dia.      

4.00 pcs G.I. Cap Sch 40, 2-1/2" dia.      

35.00 pcs G.I. Pipe Clamp with bolt and nut     

35.00 sqm Drywall cladding including all frames & 
accessories 

    

1.00 lot Testing & Commissioning     

sub-total VIII (Rehabilitation of Fire Hose Cabinet) :     

IX. OTHERS 

9.00 set 

Wall signages, 4mm thk. Acp w/ 
aluminum tube frame and 
reflectorized sticker  (see plan for 
details) 

    

  sub-total IX (Others) :     

 

SUMMARY OF COST : 
 DIRECT COST  Php                         -  
 Material Cost : Php                         -  
 Labor Cost : Php                         -  
 INDIRECT COST  Php                         -  
 OCM(9%) Php                         -  
 Profit(8%) Php                         -  
 Tax (__%) : Php                         -  
 GRAND TOTAL PROJECT COST :    PHP.                      -  
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1.1. Section IX. Bidding Forms as required in ITB Clause 7.1(b)(iii). 

1.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 5.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 
or any of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, 
and all statements and information provided  therein are true and 
correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 
all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and 
to sign and execute the ensuing contract, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 
and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or collective 
bargaining agreement; or arbitration award, if and when 
applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or 
portion of the contract amount shall be withheld in favor of the 
complaining workers pursuant to appropriate provisions of 
Republic Act No. 9184 without prejudice to the institution of 
appropriate actions under the Labor Code, as amended, and 
other social legislations. 
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(ii) Comply with occupational safety and health standards and to 
correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 
bidder undertakes to suspend contract implementation pending 
clearance to proceed from the DOLE Regional Office and to 
comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; 
or collective bargaining agreement; or arbitration award, if and 
when applicable, through posting in two (2) conspicuous places 
in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary or 
otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

1.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions for this Project and examine all instructions, forms, terms, and 
project requirements in the Bidding Documents.   

1.4. It shall be the sole responsibility of the prospective bidder to determine and 
to satisfy itself by such means as it considers necessary or desirable as to all 
matters pertaining to this Project, including: (a) the location and the nature of 
the contract, project, or work; (b) climatic conditions; (c) transportation 
facilities; (c) nature and condition of the terrain, geological conditions at the 
site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and 
access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work. 

1.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the 
data furnished by the procuring entity.  However, the Procuring Entity shall 
ensure that all information in the Bidding Documents, including 
supplemental/bid bulletins issued are correct and consistent. 

1.6. Before submitting their bids, the Bidders are deemed to have become familiar 
with all existing laws, decrees, ordinances, acts and regulations of the 
Philippines which may affect the contract in any way. 

1.7. The Bidder shall bear all costs associated with the preparation and submission 
of his bid, and the Procuring Entity will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process.  

1.8. The Bidder should note that the Procuring Entity will accept bids only from 
those that have paid the applicable fee for the Bidding Documents at the office 
indicated in the Invitation to Bid.  

2. Origin of Goods and Services 
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There is no restriction on the origin of Goods, or Contracting of Works or Services 
other than those prohibited by a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations. 

3. Subcontracts 

3.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 
the Works to an extent as may be approved by the Procuring Entity and stated 
in the BDS. However, subcontracting of any portion shall not relieve the 
Bidder from any liability or obligation that may arise from the contract for this 
Project. 

3.2. Subcontractors must submit the documentary requirements under ITB Clause 
7 and comply with the eligibility criteria specified in the BDS. In the event that 
any subcontractor is found by the Procuring Entity to be ineligible, the 
subcontracting of such portion of the Works shall be disallowed.   

3.3. The Bidder may identify the subcontractor to whom a portion of the Works 
will be subcontracted at any stage of the bidding process or during contract 
implementation.   If the Bidder opts to disclose the name of the subcontractor 
during bid submission, the Bidder shall include the required documents as 
part of the technical component of its bid. 

B. Contents of Bidding Documents 

4. Pre-Bid Conference 

4.1. (a) If so specified in the BDS, a pre-bid conference shall be held at the venue 
and on the date indicated therein, to clarify and address the Bidders’ questions 
on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 
before the deadline for the submission of and receipt of bids, but not earlier 
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 
Documents in the PhilGEPS website. If the Procuring Entity determines that, 
by reason of the method, nature, or complexity of the contract to be bid, or 
when international participation will be more advantageous to the GoP, a 
longer period for the preparation of bids is necessary, the pre-bid conference 
shall be held at least thirty (30) calendar days before the deadline for the 
submission and receipt of bids, as specified in the BDS. 

4.2. Bidders are encouraged to attend the pre-bid conference to  ensure that 
they fully understand the Procuring Entity’s requirements.  Non-attendance of 
the Bidder will in no way prejudice its bid; however, the Bidder is expected to 
know the changes and/or amendments to the Bidding Documents as recorded 
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 
The minutes of the pre-bid conference shall be recorded and prepared not 
later than five (5) calendar days after the pre-bid conference. The minutes 
shall be made available to prospective bidders not later than five (5) days upon 
written request.  

4.3. Decisions of the BAC amending any provision of the bidding documents shall 
be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 
calendar days before the deadline for the submission and receipt of bids.  

5. Clarification and Amendment of Bidding Documents 
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5.1. Prospective bidders may request for clarification(s) on and/or interpretation 
of any part of the Bidding Documents. Such a request must be in writing and 
submitted to the Procuring Entity at the address indicated in the BDS at least 
ten (10) calendar days before the deadline set for the submission and receipt 
of Bids.   

5.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 
Bulletin, to be made available to all those who have properly secured the 
Bidding Documents, at least seven (7) calendar days before the deadline for 
the submission and receipt of Bids. 

5.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
submission and receipt of Bids.  Any modification to the Bidding Documents 
shall be identified as an amendment.   

5.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 
PhilGEPS and the website of the Procuring Entity concerned, if available, and 
at any conspicuous place in the premises of the Procuring Entity concerned. It 
shall be the responsibility of all Bidders who have properly secured the 
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 
may be issued by the BAC. However, Bidders who have submitted bids before 
the issuance of the Supplemental/Bid Bulletin must be informed and allowed 
to modify or withdraw their bids in accordance with ITB Clause 12. 

C. Preparation of Bids 

6. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, 
the bids, and all other documents submitted to the BAC are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. 
The documents shall be translated by the relevant foreign government agency, the 
foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidder’s country; and shall be authenticated by the 
appropriate Philippine foreign service establishment/post or the equivalent office 
having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 
translation shall govern, for purposes of interpretation of the bid. 

7. Documents Comprising the Bid: Eligibility and Technical 
Components  

7.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for foreign 
bidders participating in the procurement by a Philippine 
Foreign Service Office or Post, which shall submit their 
eligibility documents under Section 23.1 of the IRR, provided, 
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that the winning bidder shall register with the PhilGEPS in 
accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private 
contracts, including contracts awarded but not yet started, 
if any, whether similar or not similar in nature and complexity 
to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 
bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 
following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage of 
participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 
Notice of Award and/or Notice to Proceed, Project Owner’s 
Certificate of Final Acceptance issued by the Owner other than 
the Contractor or the Constructors Performance Evaluation 
System (CPES) Final Rating, which must be at least satisfactory. 
In case of contracts with the private sector, an equivalent 
document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 
License in case of joint ventures, and registration for the 
type and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance with 
RA 4566. 

(b) Technical Documents –   
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(i) Bid security in accordance with ITB Clause 7. If the Bidder opts 
to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 
issued by a foreign bank, it shall be accompanied by a 
confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 
from the Insurance Commission that the surety or 
insurance company is authorized to issue such 
instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 
Project Engineers, Materials Engineers, and Foremen), to 
be assigned to the contract to be bid, with their complete 
qualification and experience data. These personnel must 
meet the required minimum years of experience set in 
the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case 
may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 
RA 9184 and using the form prescribed in 
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BILL OF QUANTITIES 

(iv) Project : REPAIR/REHABILITATION OF SERVICE STAIRS, 
LEFT AND RIGHT WING, ATI MAIN BUILDING 

Location : ATI Main Building, Elliptical Rd., Diliman Quezon City 

QTY UNIT PARTICULARS 
UNIT 
COST 

MATERIAL 
COST 

LABOR 
COST 

AMOUNT 

X. GENERAL REQUIREMENTS 

1.00 Lot 
Temporary facilitites (including 
temporary field office, workers’ 
quarters and others) 

    

1.00 Lot 
Temporary construction safety screen, 
platform and frame for perimeter fence 
including scaffolding 

    

       

  sub-total I (General requirements) :  - - -  

XI. SITE WORKS 

1.00 Lot Demolition works (see plans & scope of 
works for details) 

    

1.00 Lot Hauling of debris & Site Clearing     

       

sub-total II (Site works) :  - - -  

XII. REPAIR AND REHABILITATION OF STAIRS (LEFT & RIGHT WING) 
 

1.00 lot Demolition works (see scope of works for 

details) 

        

100.00 l.m. Concreting of zocalo          

40.00 sqm Plain cement concrete floor finish          

Installation of til es at stair  landing, rise and steps         

1.00 lot Correction of stair steps and riser         

883.00 pcs 60x60cm synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 30x60cm  synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 
30x60cm  synthetic granite tiles with 

bullnose (matte light beige) 
        

198.00 bags Tile Adhesive, 25kg         

167.00 bags Portland cement         

26.00 cum Washed Sand, S1         

92.00 bags Tile Grout, 2 kg         

156.00 pcs Aluminum stair nosing 8ft         

Installation of st eel railing  with wooden handrail         

125.00 l.m. Repair, rehabilitation & re-installation of 

wooden handrail  

        

50.00 l.m. 
Supply & installation of wooden handrail 

3"x5" ( Tanguile or approved equivalent) 
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90.00 l.m. 

Supply & installation of wooden handrail 

3"x5" with 16mm dia. Plain round bar on 

6mm thk. plate with complete accessories 

( Tanguile or approved equivalent) 

        

95.00 sets Steel tubular railing post (H=0.80m)         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x4mm flat bar and 16mm dia. 

plain bar  w/ 2-4mm dia. self t apping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

62.00 sets Steel tubular railing post (H=17-1/2")         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x1-1/2"x4mm flat bar and 16mm 

dia. pl ain bar w/ 2-4mm di a. self tapping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

117.00 pcs Plain solid bars 12mm dia. X 6.0m          

1.00 lot Other accessories and consummables         

           

sub-total III (Repair and Rehabilitation of stair) :         

 

XIII. CARPENTRY WORKS 

66.00 pcs 
Ficemboard 5mm thk x 4' x 8' by "SCG or 
SHERRA" or approved equivalent 

    

59.00 pcs Marine plywood 1/4" thk x 4ft 8ft     

206.00 pcs Metal furring 0.50mm thk. x 5m     

10.00 pcs Metal tracks  0.4mm thk x 3m     

10.00 pcs Metal studs  0.4mm thk x 3m     

739.00 pcs Screw/Flat head self tapping screw     

4.00 box rivets     

20.00 rolls Mesh tape     

3.00 pcs Assorted nails     

  sub-total IV (Carpentry works) :     

 

XIV. INSTALLATION OF DOORS  

Supply & installation of door     

1.00 set 
"D1" Steel louver 50mm thk. metal 
louver door( gauge 16 louver blade) and 
ga16 single rabbet jamb 

    

7.00 set 

"D2"Manual operated roll-up grille 
alluminum (venetian type) (2.0x  

3.0m)  with complete accessories and 
hardware 

    

1.00 set 
"D3" Fire exit door (fire rated)  with 
viewing glass (wired/mesh) and steel 
jamb (1.80 x 2.15m) 
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Fabrication and i nstallatio n of steel grille     

7.00 sets 
Steel grill 30x300cm (using existing 
steel gate-see plan for detail) 

    

4.00 pcs Steel tubular 2"x4"x4.5mm     

Supply & installa tion of do or hardwares     

                 
2.00 

sets Push bar panic exit device by "Yale " or 
approved equivalent 

    

               
12.00 

sets Heavy duty stainless steel ball bearing 
hinge  

    

                 
2.00 

sets Single cylindrical deadbolt satin 
stainless steel 

    

                 
2.00 

sets Stainless steel heavy duty door closer     

                 
2.00 

sets Stainless steel door handle w/ plate 
100x300x1.5mm  

    

       

sub-total V (Doors & windows) :     

XV. PAINTING WORKS 

Painting of new wall & ceiling     

Use "Boysen" or approved equal     

40.00 pails Flat latex paint     

10.00 pails Semi gloss latex paint     

50.00 bags Skimcoat-fine white, 20kg     

10.00 bags Joint compound putty     

8.00 gals Polyurethane water-based wood 
coating 

    

8.00 gals Oil wood stain     

8.00 gals Lacquer sanding sealer     

8.00 gals Clear gloss lacquer     

4.00 gal Lacquer flo     

3.00 gal Lacquer thinner     

4.00 gal Paint thinner     

3.00 gal Wood bleach     

6.00 gal Automotive lacquer     

5.00 lit Plasolux  glacing putty     

1.00 gal Wood putty/filler     

3.00 gal Quick Dry Enamel     

2.00 gal Rust converter     

5.00 gal Epoxy primer with curing agent     

575.00 pcs Sand paper     

113.00 pcs Paint brush     

66.00 pcs Paint roller     

44.00 pcs Baby roller     

4.00 pcs Wire brush     

88.00 pcs Masking tape     

1.00 lot Consummables     

sub-total VI (Painting works) :     

 

XVI. ELECTRICAL WORKS 
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Supply & installation of Electrical Fixtures         

2.00 sets 

Surface mounted single lighting 
fixtures with aluminum reflector  

(1200(l)  x 190(w) inlcuding T-5 

flourescent tube 

        

65.00 sets 

Surface mounted compact LED 

downlight (day/night light) 7 watts, 

white aluminum diffuser 

        

3.00 sets 

Architectural LED lighting 4"(w) x 

1.2m(l) with diffuser by "OPPLE" or 

approved equivalent 

        

8.00 sets "3SW" 2-gang switch         

3.00 box 3.5 mm2 THHN, Cu., Stranded          

69.00 pcs uPVC pipe 1/2" x 3m         

15.00 pcs uPVC pipe 3/4" x 3m         

8.00 pcs Upvc Utility box         

5.00 pcs Upvc Junction box         

20.00 pcs PVC Electrical tape         

10.00 can PVC solvent         

10.00 kg #16 GI Wire         

1.00 lot Tapping of new panel board to main 

panel board 

        

1.00 lot Testing and commissioning         

sub-total VII (Electrical works) :         

 

XVII. REHABILITATION OF FIRE HOSE CABINET 

Site/Masonry 
work 

     

1.00 lot Demolition works     

5.00 sqm 
Chb laying & plastering of previous 
location of old fire hose cabinet 

    

       

Installation of Fi re Hose  Cabinet and Accessories     

9.00 set Fire hose cabinet 32"x27"x7"     

  Body : Aluminum frame steel body 
recessed with clear glass door panel 
door 

    

  Accessories :     

  Automatic hose rack     

  Standard fire axe     

9.00 roll 
Double jacket fire hose 1-1/2"x100ft by 
"Asahi" or approved equal. 

    

9.00 pcs Angle valve brass 1-1/2" dia.     

9.00 pcs 
Forged brass finished nozzle 1-1/2" 
with adjustable fog, straightstream and 
shut-off feature 

    

9.00 pcs Brass Nipple for fire hose cabinet  1-
1/2"  
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9.00 set Dry chemical fire extinguisher 10lbs.     

Installation of G .I. Standpi pe     

12.00 pcs G.I. Pipe Sch 40, 2-1/2" dia. x 6m     

9.00 pcs G.I. Threaded Tee Sch 40, 2-1/2" dia.      

17.00 pcs G.I. Threaded Elbow Sch 40, 2-1/2" dia.      

12.00 pcs G.I. Threaded Coupling Sch 40, 2-1/2" 
dia.  

    

18.00 pcs G.I. Nipple Sch 40, 2-1/2" dia.      

4.00 pcs G.I. Cap Sch 40, 2-1/2" dia.      

35.00 pcs G.I. Pipe Clamp with bolt and nut     

35.00 sqm Drywall cladding including all frames & 
accessories 

    

1.00 lot Testing & Commissioning     

sub-total VIII (Rehabilitation of Fire Hose Cabinet) :     

XVIII. OTHERS 

9.00 set 

Wall signages, 4mm thk. Acp w/ 
aluminum tube frame and 
reflectorized sticker  (see plan for 
details) 

    

  sub-total IX (Others) :     

 

SUMMARY OF COST : 
 DIRECT COST  Php                         -  
 Material Cost : Php                         -  
 Labor Cost : Php                         -  
 INDIRECT COST  Php                         -  
 OCM(9%) Php                         -  
 Profit(8%) Php                         -  
 Tax (__%) : Php                         -  
 GRAND TOTAL PROJECT COST :    PHP.                      -  
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(i) Section IX. Bidding Forms. 

2. Documents Comprising the Bid: Financial Component 

2.1. Unless otherwise stated in the BDS, the financial component of the bid shall 
contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 
quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 
stated in the BDS.  

2.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 
not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i) Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is required 
by the procuring entity, payment could be made upon the 
submission of bids. 

(ii) The procuring entity has procedures in place to ensure that the ABC 
is based on recent estimates made by the engineer or the 
responsible unit of the procuring entity and that the estimates are 
based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision and 
risk and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variances. In the case of infrastructure 
projects, the procuring entity must also have trained quantity 
surveyors. 

(iv)  The procuring entity has established a system to monitor and 
report bid prices relative to ABC and engineer’s/procuring 
entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on 
actual total costs of goods and works. 

3. Alternative Bids 

3.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 
made by a Bidder in addition or as a substitute to its original bid which may 
be included as part of its original bid or submitted separately therewith for 
purposes of bidding. A bid with options is considered an alternative bid 
regardless of whether said bid proposal is contained in a single envelope or 
submitted in two (2) or more separate bid envelopes. 
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3.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted. 

3.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV.  A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder’s participation to be 
disqualified. This shall be without prejudice to any applicable criminal, civil 
and administrative penalties that may be imposed upon the persons and 
entities concerned. 

4. Bid Prices 

4.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 
based on the priced Bill of Quantities submitted by the Bidder. 

4.2. The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities.  Bids not addressing or providing all of the required 
items in the Bidding Documents including, where applicable, Bill of Quantities, 
shall be considered non-responsive and, thus, automatically disqualified. In 
this regard, where a required item is provided, but no price is indicated, the 
same shall be considered as non-responsive, but specifying a zero (0) or a  
dash (-) for the said item would mean that it is being offered for free to the 
Government, except those required by law or regulations to be provided for. 

4.3. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of bids, 
shall be included in the rates, prices, and total bid price submitted by the 
Bidder. 

4.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
specified in GCC Clause 47. Upon the recommendation of the Procuring Entity, 
price escalation may be allowed in extraordinary circumstances as may be 
determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon approval by the 
GPPB. Furthermore, in cases where the cost of the awarded contract is affected 
by any applicable new laws, ordinances, regulations, or other acts of the GoP, 
promulgated after the date of bid opening, a contract price adjustment shall be 
made or appropriate relief shall be applied on a no loss-no gain basis. 

5. Bid Currencies 

5.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange 
rate prevailing on the day of the Bid Opening. 

5.2. If so allowed in accordance with ITB Clause 5.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the 
amounts in various currencies in which the bid price is expressed to Philippine 
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 
(BSP) reference rate bulletin on the day of the bid opening. 
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5.3. Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Pesos. 

6. Bid Validity 

6.1. Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the opening 
of bids. 

6.2. In exceptional circumstances, prior to the expiration of the bid validity period, 
the Procuring Entity may request Bidders to extend the period of validity of 
their bids. The request and the responses shall be made in writing. The bid 
security described in ITB Clause 7 should also be extended corresponding to 
the extension of the bid validity period at the least. A Bidder may refuse the 
request without forfeiting its bid security, but his bid shall no longer be 
considered for further evaluation and award. A Bidder granting the request 
shall not be required or permitted to modify its bid. 

7. Bid Security  

7.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in an amount stated in the BDS, which shall be not less than the 
percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of 
the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
For biddings conducted by LGUs, 
the cashier’s/manager’s check 
may be issued by other banks 
certified by the BSP as 
authorized to issue such 
financial instrument. 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by a 
Universal or Commercial Bank, 
if issued by a foreign bank. 
For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocable letter of credit may 
be issued by other banks certified 
by the BSP as authorized to issue 
such financial instrument. 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security; and/or 

Five percent (5%) 
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The Bid Securing Declaration mentioned above is an undertaking which 
states, among others, that the Bidder shall enter into contract with the 
procuring entity and furnish the performance security required under ITB 
Clause 32.2, within ten (10) calendar days from receipt of the Notice of Award, 
and commits to pay the corresponding amount as fine, and be suspended for a 
period of time from being qualified to participate in any government 
procurement activity in the event it violates any of the conditions stated 
therein as provided in the guidelines issued by the GPPB. 

7.2. The bid security should be valid for the period specified in the BDS.  Any bid 
not accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive.   

7.3. No bid securities shall be returned to Bidders after the opening of bids and 
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request 
for reconsideration and/or protest, or lapse of the reglementary period 
without having filed a request for reconsideration or protest.  Without 
prejudice on its forfeiture, Bid Securities shall be returned only after the 
Bidder with the Lowest Calculated Responsive Bid (LCRB) has signed the 
contract and furnished the Performance Security, but in no case later than the 
expiration of the Bid Security validity period indicated in ITB Clause 7.2. 

7.4. Upon signing and execution of the contract, pursuant to ITB Clause 20, and the 
posting of the performance security, pursuant to ITB Clause 21, the successful 
Bidder’s Bid Security will be discharged, but in no case later than the Bid 
Security validity period as indicated in ITB Clause 7.2. 

7.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 
ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
16.3(b); 

(iii) has a finding against the veracity of the required documents 
submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids 
in order to influence the outcome of eligibility screening or any 
other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 
purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after 
the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 
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(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 
outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 
joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, 
submitting late Bids or patently insufficient bid, for at least 
three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 20; 

(ii) fails to furnish performance security in accordance with ITB 
Clause 21. 

8. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in 
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BILL OF QUANTITIES 

19.2 Project : REPAIR/REHABILITATION OF SERVICE STAIRS, LEFT AND RIGHT 
WING, ATI MAIN BUILDING 

Location : ATI Main Building, Elliptical Rd., Diliman Quezon City 

QTY UNIT PARTICULARS 
UNIT 
COST 

MATERIAL 
COST 

LABOR 
COST 

AMOUNT 

XIX. GENERAL REQUIREMENTS 

1.00 Lot 
Temporary facilitites (including 
temporary field office, workers’ 
quarters and others) 

    

1.00 Lot 
Temporary construction safety screen, 
platform and frame for perimeter fence 
including scaffolding 

    

       

  sub-total I (General requirements) :  - - -  

XX. SITE WORKS 

1.00 Lot Demolition works (see plans & scope of 
works for details) 

    

1.00 Lot Hauling of debris & Site Clearing     

       

sub-total II (Site works) :  - - -  

XXI. REPAIR AND REHABILITATION OF STAIRS (LEFT & RIGHT WING) 
 

1.00 lot Demolition works (see scope of works for 

details) 

        

100.00 l.m. Concreting of zocalo          

40.00 sqm Plain cement concrete floor finish          

Installation of til es at stair  landing, rise and steps         

1.00 lot Correction of stair steps and riser         

883.00 pcs 60x60cm synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 30x60cm  synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 
30x60cm  synthetic granite tiles with 

bullnose (matte light beige) 
        

198.00 bags Tile Adhesive, 25kg         

167.00 bags Portland cement         

26.00 cum Washed Sand, S1         

92.00 bags Tile Grout, 2 kg         

156.00 pcs Aluminum stair nosing 8ft         

Installation of st eel railing  with wooden handrail         

125.00 l.m. Repair, rehabilitation & re-installation of 

wooden handrail  

        

50.00 l.m. 
Supply & installation of wooden handrail 

3"x5" ( Tanguile or approved equivalent) 
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90.00 l.m. 

Supply & installation of wooden handrail 

3"x5" with 16mm dia. Plain round bar on 

6mm thk. plate with complete accessories 

( Tanguile or approved equivalent) 

        

95.00 sets Steel tubular railing post (H=0.80m)         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x4mm flat bar and 16mm dia. 

plain bar  w/ 2-4mm dia. self t apping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

62.00 sets Steel tubular railing post (H=17-1/2")         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x1-1/2"x4mm flat bar and 16mm 

dia. pl ain bar w/ 2-4mm di a. self tapping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

117.00 pcs Plain solid bars 12mm dia. X 6.0m          

1.00 lot Other accessories and consummables         

           

sub-total III (Repair and Rehabilitation of stair) :         

 

XXII. CARPENTRY WORKS 

66.00 pcs 
Ficemboard 5mm thk x 4' x 8' by "SCG or 
SHERRA" or approved equivalent 

    

59.00 pcs Marine plywood 1/4" thk x 4ft 8ft     

206.00 pcs Metal furring 0.50mm thk. x 5m     

10.00 pcs Metal tracks  0.4mm thk x 3m     

10.00 pcs Metal studs  0.4mm thk x 3m     

739.00 pcs Screw/Flat head self tapping screw     

4.00 box rivets     

20.00 rolls Mesh tape     

3.00 pcs Assorted nails     

  sub-total IV (Carpentry works) :     

 

XXIII. INSTALLATION OF DOORS  

Supply & installation of door     

1.00 set 
"D1" Steel louver 50mm thk. metal 
louver door( gauge 16 louver blade) and 
ga16 single rabbet jamb 

    

7.00 set 

"D2"Manual operated roll-up grille 
alluminum (venetian type) (2.0x  

3.0m)  with complete accessories and 
hardware 

    

1.00 set 
"D3" Fire exit door (fire rated)  with 
viewing glass (wired/mesh) and steel 
jamb (1.80 x 2.15m) 
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Fabrication and i nstallatio n of steel grille     

7.00 sets 
Steel grill 30x300cm (using existing 
steel gate-see plan for detail) 

    

4.00 pcs Steel tubular 2"x4"x4.5mm     

Supply & installa tion of do or hardwares     

                 
2.00 

sets Push bar panic exit device by "Yale " or 
approved equivalent 

    

               
12.00 

sets Heavy duty stainless steel ball bearing 
hinge  

    

                 
2.00 

sets Single cylindrical deadbolt satin 
stainless steel 

    

                 
2.00 

sets Stainless steel heavy duty door closer     

                 
2.00 

sets Stainless steel door handle w/ plate 
100x300x1.5mm  

    

       

sub-total V (Doors & windows) :     

XXIV. PAINTING WORKS 

Painting of new wall & ceiling     

Use "Boysen" or approved equal     

40.00 pails Flat latex paint     

10.00 pails Semi gloss latex paint     

50.00 bags Skimcoat-fine white, 20kg     

10.00 bags Joint compound putty     

8.00 gals Polyurethane water-based wood 
coating 

    

8.00 gals Oil wood stain     

8.00 gals Lacquer sanding sealer     

8.00 gals Clear gloss lacquer     

4.00 gal Lacquer flo     

3.00 gal Lacquer thinner     

4.00 gal Paint thinner     

3.00 gal Wood bleach     

6.00 gal Automotive lacquer     

5.00 lit Plasolux  glacing putty     

1.00 gal Wood putty/filler     

3.00 gal Quick Dry Enamel     

2.00 gal Rust converter     

5.00 gal Epoxy primer with curing agent     

575.00 pcs Sand paper     

113.00 pcs Paint brush     

66.00 pcs Paint roller     

44.00 pcs Baby roller     

4.00 pcs Wire brush     

88.00 pcs Masking tape     

1.00 lot Consummables     

sub-total VI (Painting works) :     

 

XXV. ELECTRICAL WORKS 
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Supply & installation of Electrical Fixtures         

2.00 sets 

Surface mounted single lighting 
fixtures with aluminum reflector  

(1200(l)  x 190(w) inlcuding T-5 

flourescent tube 

        

65.00 sets 

Surface mounted compact LED 

downlight (day/night light) 7 watts, 

white aluminum diffuser 

        

3.00 sets 

Architectural LED lighting 4"(w) x 

1.2m(l) with diffuser by "OPPLE" or 

approved equivalent 

        

8.00 sets "3SW" 2-gang switch         

3.00 box 3.5 mm2 THHN, Cu., Stranded          

69.00 pcs uPVC pipe 1/2" x 3m         

15.00 pcs uPVC pipe 3/4" x 3m         

8.00 pcs Upvc Utility box         

5.00 pcs Upvc Junction box         

20.00 pcs PVC Electrical tape         

10.00 can PVC solvent         

10.00 kg #16 GI Wire         

1.00 lot Tapping of new panel board to main 

panel board 

        

1.00 lot Testing and commissioning         

sub-total VII (Electrical works) :         

 

XXVI. REHABILITATION OF FIRE HOSE CABINET 

Site/Masonry 
work 

     

1.00 lot Demolition works     

5.00 sqm 
Chb laying & plastering of previous 
location of old fire hose cabinet 

    

       

Installation of Fi re Hose  Cabinet and Accessories     

9.00 set Fire hose cabinet 32"x27"x7"     

  Body : Aluminum frame steel body 
recessed with clear glass door panel 
door 

    

  Accessories :     

  Automatic hose rack     

  Standard fire axe     

9.00 roll 
Double jacket fire hose 1-1/2"x100ft by 
"Asahi" or approved equal. 

    

9.00 pcs Angle valve brass 1-1/2" dia.     

9.00 pcs 
Forged brass finished nozzle 1-1/2" 
with adjustable fog, straightstream and 
shut-off feature 

    

9.00 pcs Brass Nipple for fire hose cabinet  1-
1/2"  
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9.00 set Dry chemical fire extinguisher 10lbs.     

Installation of G .I. Standpi pe     

12.00 pcs G.I. Pipe Sch 40, 2-1/2" dia. x 6m     

9.00 pcs G.I. Threaded Tee Sch 40, 2-1/2" dia.      

17.00 pcs G.I. Threaded Elbow Sch 40, 2-1/2" dia.      

12.00 pcs G.I. Threaded Coupling Sch 40, 2-1/2" 
dia.  

    

18.00 pcs G.I. Nipple Sch 40, 2-1/2" dia.      

4.00 pcs G.I. Cap Sch 40, 2-1/2" dia.      

35.00 pcs G.I. Pipe Clamp with bolt and nut     

35.00 sqm Drywall cladding including all frames & 
accessories 

    

1.00 lot Testing & Commissioning     

sub-total VIII (Rehabilitation of Fire Hose Cabinet) :     

XXVII. OTHERS 

9.00 set 

Wall signages, 4mm thk. Acp w/ 
aluminum tube frame and 
reflectorized sticker  (see plan for 
details) 

    

  sub-total IX (Others) :     

 

SUMMARY OF COST : 
 DIRECT COST  Php                         -  
 Material Cost : Php                         -  
 Labor Cost : Php                         -  
 INDIRECT COST  Php                         -  
 OCM(9%) Php                         -  
 Profit(8%) Php                         -  
 Tax (__%) : Php                         -  
 GRAND TOTAL PROJECT COST :    PHP.                      -  
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19.3 Section IX. Bidding Forms on or before the deadline specified in the ITB Clause 

2 in two (2) separate sealed bid envelopes, and which shall be submitted 
simultaneously. The first shall contain the technical component of the bid, 
including the eligibility requirements under ITB Clause 7.1, and the second 
shall contain the financial component of the bid. This shall also be observed for 
each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 7 and 2.  In addition, the Bidder shall 
submit copies of the first and second envelopes.  In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signed by the duly authorized representative/s of 
the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the duly authorized representative/s of the Bidder.  

1. Sealing and Marking of Bids 

1.1. Bidders shall enclose their original eligibility and technical documents 
described in ITB Clause 7, in one sealed envelope marked “ORIGINAL - 
TECHNICAL COMPONENT,” and the original of their financial component in 
another sealed envelope marked “ORIGINAL - FINANCIAL COMPONENT,” 
sealing them all in an outer envelope marked “ORIGINAL BID.”  

1.2. Each copy of the first and second envelopes shall be similarly sealed duly 
marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and 
“COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY 
NO. ___,” respectively.  These envelopes containing the original and the copies 
shall then be enclosed in one single envelope.  

1.3. The original and the number of copies of the bid as indicated in the BDS shall 
be typed or written in ink and shall be signed by the Bidder or its duly 
authorized representative/s.   

1.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 2. 
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1.5. Bid envelopes that are not properly sealed and marked, as required in the 
bidding documents, shall not be rejected, but the Bidder or its duly authorized 
representative shall acknowledge such condition of the bid as submitted. The 
BAC or the Procuring Entity shall assume no responsibility for the 
misplacement of the contents of the improperly sealed or marked bid, or for 
its premature opening. 

Submission and Opening of Bids 

2. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 
the date and time indicated in the BDS. 

3. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 
the Procuring Entity, pursuant to ITB Clause 2, shall be declared “Late” and shall not 
be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 
Submission and Opening, the Bidder’s name, its representative and the time the late 
bid was submitted. 

4. Modification and Withdrawal of Bids 

4.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Bidder shall not be allowed 
to retrieve its original bid, but shall be allowed to submit another bid equally 
sealed and properly identified in accordance with Clause 20, linked to its 
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 
MODIFICATION” and stamped “received” by the BAC. Bid modifications 
received after the applicable deadline shall not be considered and shall be 
returned to the Bidder unopened.   

4.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 
been submitted, for valid and justifiable reason; provided that the Letter of 
Withdrawal is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Letter of Withdrawal must 
be executed by the authorized representative of the Bidder identified in the 
Omnibus Sworn Statement, a copy of which should be attached to the letter. 

4.3. Bids requested to be withdrawn in accordance with ITB Clause 4.1 shall be 
returned unopened to the Bidders. A Bidder, who has acquired the bidding 
documents may also express its intention not to participate in the bidding 
through a letter which should reach and be stamped by the BAC before the 
deadline for submission and receipt of bids. A Bidder that withdraws its bid 
shall not be permitted to submit another bid, directly or indirectly, for the 
same contract. 

4.4. No bid may be modified after the deadline for submission of bids. No bid may 
be withdrawn in the interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified by the Bidder on the 
Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 7.5, and the 
imposition of administrative, civil, and criminal sanctions as prescribed by RA 
9184 and its IRR. 
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5. Opening and Preliminary Examination of Bids  

5.1. The BAC shall open the Bids in public, immediately after the deadline for the 
submission and receipt of bids in public, as specified in the BDS. In case the 
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 
take custody of the Bids submitted and reschedule the opening of Bids on the 
next working day or at the soonest possible time through the issuance of a 
Notice of Postponement to be posted in the PhilGEPS website and the website 
of the Procuring Entity concerned.  

5.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 
envelopes and determine each Bidder’s compliance with the documents 
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 
a Bidder submits the required document, it shall be rated “passed” for that 
particular requirement. In this regard, bids that fail to include any 
requirement or are incomplete or patently insufficient shall be considered as 
“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

5.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall 
forthwith open the second bid envelope of each remaining eligible Bidder 
whose first bid envelope was rated “passed.” The second envelope of each 
complying Bidder shall be opened within the same day. In case one or more of 
the requirements in the second envelope of a particular bid is missing, 
incomplete or patently insufficient, and/or if the submitted total bid price 
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall 
rate the bid concerned as “failed.” Only bids that are determined to contain all 
the bid requirements for both components shall be rated “passed” and shall 
immediately be considered for evaluation and comparison. 

5.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 
the envelope containing the corresponding withdrawn bid shall be returned 
to the Bidder unopened. 

5.5. All members of the BAC who are present during bid opening shall initial every 
page of the original copies of all bids received and opened. 

5.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 
following Class “A” Documents may be substituted with the appropriate 
equivalent documents, if any, issued by the country of the foreign bidder 
concerned, which shall likewise be uploaded and maintained in the PhilGEPS 
in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI) for sole 
proprietorship, or CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 
Bidder’s total and current assets and liabilities stamped “received” by the 
Bureau of Internal Revenue or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier 
than two years from the date of bid submission. 
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5.7. Each partner of a joint venture agreement shall likewise submit the document 
required in ITB Clause 12.1(a)(i). Submission of documents required under 
ITB Clauses 7.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 
constitutes compliance. 

5.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include,  as a minimum: (a) names of Bidders, their bid price 
(per lot, if applicable, and/or including discount, if any), bid security, findings 
of preliminary examination, and whether there is a withdrawal or 
modification; and (b) attendance sheet. The BAC members shall sign the 
abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening 
of bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of Bids as read and the minutes of the Bid 
Opening shall be made available to the public upon written request and 
payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, 
the BAC Secretariat shall notify in writing all Bidders whose bids it has 
received through its PhilGEPS-registered physical address or official e-mail 
address. The notice shall be issued within seven (7) calendar days from the 
date of the bid opening. 

D. Evaluation and Comparison of Bids 

6. Process to be Confidential  

6.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 
and TWG, are prohibited from making or accepting any kind of communication 
with any Bidder regarding the evaluation of their bids until the issuance of the 
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

6.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 
Entity’s decision in respect of bid evaluation, bid comparison or contract 
award will result in the rejection of the Bidder’s bid. 

 

7. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 
responses to requests for clarification shall be in writing. Any clarification submitted 
by a Bidder in respect to its bid and that is not in response to a request by the 
Procuring Entity shall not be considered  

8. Detailed Evaluation and Comparison of Bids  

8.1. The Procuring Entity will undertake the detailed evaluation and comparison 
of Bids which have passed the opening and preliminary examination of Bids, 
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

8.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 
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(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid. 

8.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of 
all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC 
shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the Schedule of 
Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the 
same shall be considered as non-responsive, but specifying a zero (0) 
or a dash (-) for the said item would mean that it is being offered for 
free to the Procuring Entity, except those required by law or 
regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and 
omissions to enable proper comparison of all eligible bids.  It may also 
consider bid modifications. Any adjustment shall be calculated in 
monetary terms to determine the calculated prices. 

8.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid.  Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

8.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 
quoted in the Bid Form, which includes the Bill of Quantities. 

8.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 
purpose, all Bidders shall be required to include in their bids the cost of all 
taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes, 
and other fiscal levies and duties which shall be itemized in the bid form and 
reflected in the detailed estimates.  Such bids, including said taxes, shall be the 
basis for bid evaluation and comparison.  

8.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual 
lots or for any combination thereof, provided that all Bids and combinations 
of Bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 
lowest calculated cost to the Procuring Entity. Bid prices quoted shall 
correspond to all of the requirements specified for each lot. Bid Security as 
required by ITB Clause 18 shall be submitted for each contract (lot) 
separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

9. Post Qualification  

9.1. The BAC shall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bid complies with and is 
responsive to all the requirements and conditions specified in ITB Clauses 5, 
7, and 13.  
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9.2. Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and 
paid through the BIR Electronic Filing and Payment System (eFPS) and other 
appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 
finding against the veracity thereof, shall disqualify the Bidder for award.  
Provided in the event that a finding against the veracity of any of the 
documents submitted is made, it shall cause the forfeiture of the bid security 
in accordance with Section 69 of the IRR of RA 9184. 

9.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 7 
and 2, as well as other information as the Procuring Entity deems necessary 
and appropriate, using a non-discretionary “pass/fail” criterion, which shall 
be completed within a period of twelve (12) calendar days. 

9.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 
all the criteria for post-qualification, it shall declare the said bid as the LCRB, 
and recommend to the HoPE the award of contract to the said Bidder at its 
submitted price or its calculated bid price, whichever is lower, subject to ITB 
Clause 11.3. 

9.5. A negative determination shall result in rejection of the Bidder’s bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 
with a fresh period to make a similar determination of that Bidder’s 
capabilities to perform satisfactorily. If the second Bidder, however, fails the 
post qualification, the procedure for post qualification shall be repeated for 
the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 
determined for recommendation of contract award. 

9.6. Within a period not exceeding fifteen (15) calendar days from the 
determination by the BAC of the LCRB and the recommendation to award the 
contract, the HoPE or his duly authorized representative shall approve or 
disapprove the said recommendation.  

9.7. In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the 
HoPE shall notify the BAC and the Bidder in writing of such decision and the 
grounds for it. When applicable, the BAC shall conduct a post-qualification of 
the Bidder with the next Lowest Calculated Bid. A request for reconsideration 
may be filed by the Bidder with the HoPE in accordance with Section 37.1.3 of 
the IRR of RA 9184. 

10. Reservation Clause 

10.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 
Entity concerned reserves the right to review its qualifications at any stage of 
the procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said Bidder, or that there has been a 
change in the Bidder’s capability to undertake the project from the time it 
submitted its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, 
statements or documents, or any changes in the situation of the Bidder which 
will affect its capability to undertake the project so that it fails the preset 
eligibility or bid evaluation criteria, the Procuring Entity shall consider the 
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said Bidder as ineligible and shall disqualify it from submitting a bid or from 
obtaining an award or contract. 

10.2. Based on the following grounds, the Procuring Entity reserves the right to 
reject any and all Bids, declare a Failure of Bidding at any time prior to the 
contract award, or not to award the contract, without thereby incurring any 
liability, and make no assurance that a contract shall be entered into as a result 
of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and 
any of the Bidders, or if the collusion is between or among the Bidders 
themselves, or between a Bidder and a third party, including any act 
which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer economically, 
financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the HoPE; 
and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity. 

10.3. In addition, the Procuring Entity may likewise declare a failure of bidding 
when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 
the award of contract, and no award is made in accordance with Section 
40 of the IRR of RA 9184. 

E. Award of Contract 

11. Contract Award  

11.1. Subject to ITB Clause 9, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the 
LCRB. 

11.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 
notify the successful Bidder in writing that its bid has been accepted, through 
a Notice of Award duly received by the Bidder or its representative personally 
or by registered mail or electronically, receipt of which must be confirmed in 



 

47 

writing within two (2) days by the Bidder with the LCRB and submitted 
personally or sent by registered mail or electronically to the Procuring Entity. 

11.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 
be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 
from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office 
or Post, the PhilGEPS Registration Number of the winning 
foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the type and 
cost of the contract to be bid as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 13; 

(c) Signing of the contract as provided in ITB Clause 12; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 
of the IRR of RA 9184.  

12. Signing of the Contract 

12.1. At the same time as the Procuring Entity notifies the successful Bidder that its 
bid has been accepted, the Procuring Entity shall send the Contract Form to 
the Bidder, which Contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

12.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and date 
the contract and return it to the Procuring Entity. 

12.3. The Procuring Entity shall enter into contract with the successful Bidder 
within the same ten (10) calendar day period provided that all the 
documentary requirements are complied with. 

12.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 
and all other documents/statements submitted (e.g., Bidder’s response 
to request for clarifications on the bid), including corrections to the bid, 
if any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws 
and/or specified in the BDS. 
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13. Performance Security  

13.1. To guarantee the faithful performance by the winning Bidder of its obligations 
under the contract, it shall post a performance security within a maximum 
period of ten (10) calendar days from the receipt of the Notice of Award from 
the Procuring Entity and in no case later than the signing of the contract. 

13.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of the Procuring Entity in an amount not less than the 
percentage of the total contract price in accordance with the following 
schedule: 

Form of Performance Security 
Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 
(a) Cash or cashier’s/manager’s 

check issued by a Universal or 
Commercial Bank. 
For biddings conducted by the 
LGUs, the Cashier’s/Manager’s 
Check may be issued by other 
banks certified by the BSP as 
authorized to issue such 
financial instrument. 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 
For biddings conducted by the 
LGUs, Bank Draft/Guarantee, 
or Irrevocable Letter of Credit 
may be issued by other banks 
certified by the BSP as 
authorized to issue such 
financial instrument. 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

13.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security, in which event the Procuring Entity shall 
have a fresh period to initiate and complete the post qualification of the second 
Lowest Calculated Bid. The procedure shall be repeated until LCRB is 
identified and selected for recommendation of contract award. However if no 
Bidder passed post-qualification, the BAC shall declare the bidding a failure 
and conduct a re-bidding with re-advertisement, if necessary. 
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14. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the Procuring Entity shall issue the 
Notice to Proceed (NTP) together with a copy or copies of the approved contract to 
the successful Bidder. All notices called for by the terms of the contract shall be 
effective only at the time of receipt thereof by the successful Bidder.  

15. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 
questioned in accordance with Sections 55 of the IRR of RA 9184. 

* * *
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is AGRICULTURAL TRAINING INSTITUTE (ATI). 

The name of the Contract is REPAIR/REHABILITATION OF SERVICE 
STAIRS, LEFT AND RIGHT WING OF ATI CENTRAL OFFICE MAIN 
BUILDING 

The identification number of the Contract is  ITB-ATI-CO-2018-04 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through 2018 GENERAL 
APPROPRIATIONS ACT (GAA) in the amount of FIVE MILLION FOUR 
HUNDRED FIFTY THOUSAND PESOS (Php 5,450,000.00) 

The name of the Project is REPAIR/REHABILITATION OF SERVICE 
STAIRS, LEFT AND RIGHT WING OF MAIN BUILDING, ATI CENTRAL 
OFFICE LOCATED AT THE ELLIPTICAL ROAD, DILIMAN, QUEZON CITY. 
 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) For this purpose, similar contracts shall refer to contracts, which have 
the same major categories of work. [insert description/clarification of 
what are major categories of work]. 

3.1 Subcontracting is not allowed. 

3.2 Not applicable.” 

4.1 The Procuring Entity will hold a pre-bid conference for this Project on 
August 29, 2018,  11:00 a.m. at Conference Room 1, 2nd Floor, ATI 
Central Office Main Building. 

10.1 

 

The Procuring Entity’s address is:  AGRICULTURAL TRAINING 
INSTITUTE, ATI Building, Elliptical Road, Diliman, Quezon City, 
Metro Manila. 

The contact person is MS. PAMELA G. MAPPALA, Head-BAC 
Secretariat. Contact No. is 929-8541 local 260 and email address is 
atico.property@yahoo.com. 

mailto:atico.property@yahoo.com
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5.4 No further instructions. 

7.1 No further instructions. 

7.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 
following: 

     Key Personnel                 General Experience         Relevant Experience 

Project Manager                 10 years                                   5 years 
Project Engineer                  10 years                               5 years 
Material Engineer                10 years                                 5 years 
Foreman                                   10 years                                 5 years 

              Construction, Safety & 
                Health Personnel                 10 years                                 5 years 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

          Equipment         Capacity       No. of Units         Remarks 

6-wheeler Elf                   2100                          1                  Owned      
Welding machine          300-500 amp         2                  Owned        
Electric jack hammer                                       2                  Owned     
Hand Drill                                                              2                  Owned             
Grinder                                                                   2                  Owned           
Cut off machine           16 mm dia.                2              Owned    

Oxygen acetylene tank                                   2               Owned 

Cutting & welding outfit                                2               Owned         

2.1  “No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the 
unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 

 

The ABC is FIVE MILLION FOUR HUNDRED FIFTY THOUSAND PESOS 
(Php 5,450,000.00). Any bid with a financial component exceeding this 
amount shall not be accepted. 

3.2 No further instructions. 

15.4 No further instruction. 

5.1 The bid prices shall be quoted in Philippine Pesos. 
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16.3 No further instructions. 

6.1 Bids will be valid until 120 calendar days from the date of the opening 
of bids. 

7.1 

 

The bid security shall be in the form of a Bid Securing Declaration or 
any of the following forms and amounts:  

1. The amount of not less than ONE HUNDRED NINE THOUSAND 
PESOS ONLY (Php 109,000.00) [2% of ABC], if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable 
letter of credit; 

2. The amount of not less than TWO HUNDRED SEVENTY TWO 
THOUSAND FIVE HUNDRED PESOS ONLY (Php 272,500.00) [5% 
of ABC] if bid security is in Surety Bond. 

7.2 The bid security shall be valid until 120 calendar days. 

1.3 Each Bidder shall submit ONE (1) original and TWO (2) ADDITIONAL 
copies of the first and second components of its bid. 

2 The address for submission of bids is at the Conference Room 1, 2nd 
Floor, ATI-CO Main Building. The deadline for submission of bids is  
September 18, 2018 at 9:30 a.m. 

5.1 The place of bid opening is at the Conference Room 1, 2nd Floor, ATI-
CO Main Building.  The date and time of bid opening is September 18, 
2018, 11:00 a.m. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a 
single lot and the lot shall not be divided into sub-lots for the purpose of 
bidding, evaluation, and contract award. 

8.4 No further instructions. 

28.2 

 

LATEST INCOME AND BUSINESS TAX RETURNS FILED AND PAID 
THROUGH THE BIR ELECTRONIC FILING SYSTEM (eFPS). 
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12.4(f) 

 

ADDITIONAL CONTRACT DOCUMENTS RELEVANT TO THE PROJECT 
REQUIRED BY PROCURING ENTITY:  

(1) construction schedule and S-curve,  
(2) manpower schedule,  
(3) construction methods, equipment utilization schedule  
(4), construction safety and health program approved by the 
Department of Labor and Employment, and  
(5) PERT/CPM or other acceptable tools of project scheduling. 
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Section IV. General Conditions of 
Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 
Clause 20. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified 
by the Procuring Entity’s Representative, in accordance with GCC Clause 
48. 

1.4. The Contract is the contract between the Procuring Entity and the 
Contractor to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  
However, the contractor shall commence execution of the Works on the 
Start Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter 
to be paid by the Procuring Entity to the Contractor for the execution of the 
Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in 
this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted 
by the Procuring Entity and to whom the Contract to execute the Work was 
awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for 
the Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 
Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 
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responsibility to undertake the repair of any damage to the Works at his 
own expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC 
when the Contractor is expected to have completed the Works.  The 
Intended Completion Date may be revised only by the Procuring Entity’s 
Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor 
for incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity 
or the Procuring Entity’s Representative to the Contractor requiring the 
latter to begin the commencement of the work not later than a specified or 
determinable date. 

1.20 Permanent Works are all permanent structures and all other project 
features and facilities required to be constructed and completed in 
accordance with this Contract which shall be delivered to the Procuring 
Entity and which shall remain at the Site after the removal of all Temporary 
Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 
the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the 
Procuring Entity or his duly authorized representative, identified in the 
SCC, who shall be responsible for supervising the execution of the Works 
and administering this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works 
shall be executed and any other place or places which may be designated 
in the SCC, or notified to the Contractor by the Procuring Entity’s 
Representative as forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface 
and subsurface conditions at the Site. 
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1.26  Slippage is a delay in work execution occurring when actual 
accomplishment falls below the target as measured by the difference 
between the scheduled and actual accomplishment of the Work by the 
Contractor as established from the work schedule. This is actually 
described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities 
of materials to be used, the equipment to be installed and the mode of 
construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily 
coincide with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the 
Works has been subcontracted by the Contractor, as allowed by the 
Procuring Entity, but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or installation 
of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be 
executed by the Contractor in accordance with this Contract, including (i) 
the furnishing of all labor, materials, equipment and others incidental, 
necessary or convenient to the complete execution of the Works; (ii) the 
passing of any tests before acceptance by the Procuring Entity’s 
Representative; (iii) and the carrying out of all duties and obligations of the 
Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 
Contract unless specifically defined.  The Procuring Entity’s Representative 
will provide instructions clarifying queries about the Conditions of 
Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion 
Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following 
order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 
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c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be 
written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the 
Republic of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 
effective only when in writing.  A notice shall be effective only when it is received 
by the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 
Contractor possession of so much of the Site as may be required to enable 
it to proceed with the execution of the Works. If the Contractor suffers 
delay or incurs cost from failure on the part of the Procuring Entity to give 
possession in accordance with the terms of this clause, the Procuring 
Entity’s Representative shall give the Contractor a Contract Time Extension 
and certify such sum as fair to cover the cost incurred, which sum shall be 
paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 
5.1, the Procuring Entity will be deemed to have delayed the start of the 
relevant activities.  The resulting adjustments in contract time to address 
such delay shall be in accordance with GCC Clause 46. 

5.3. The Contractor shall bear all costs and charges for special or temporary 
right-of-way required by it in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional facilities 
outside the Site required by it for purposes of the Works. 
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5.4. The Contractor shall allow the Procuring Entity’s Representative and any 
person authorized by the Procuring Entity’s Representative access to the 
Site and to any place where work in connection with this Contract is being 
carried out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with 
this Contract. The Contractor shall provide all supervision, labor, Materials, 
Plant and Contractor's Equipment, which may be required. All Materials 
and Plant on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date 
and shall carry out the Works in accordance with the Program of Work 
submitted by the Contractor, as updated with the approval of the Procuring 
Entity’s Representative, and complete them by the Intended Completion 
Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is 
located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel, as referred to in the SCC, to carry out the supervision of the 
Works. The Procuring Entity will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are equal to or 
better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 
member of the Contractor’s staff or work force, for justifiable cause, the 
Contractor shall ensure that the person leaves the Site within seven (7) 
days and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors 
shall abide at all times by all labor laws, including child labor related 
enactments, and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name 
and particulars of the person authorized to receive instructions on behalf 
of the Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the Procuring Entity between the dates 
given in the schedule of other contractors particularly when they shall 
require access to the Site.  The Contractor shall also provide facilities and 
services for them during this period.  The Procuring Entity may modify the 
schedule of other contractors, and shall notify the Contractor of any such 
modification thereto. 
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6.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the 
Procuring Entity.  The Contractor shall notify the Procuring Entity’s 
Representative of such discoveries and carry out the Procuring Entity’s 
Representative’s instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the Contractor shall furnish the performance security in any of the 
forms prescribed in ITB Clause 13.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any 
of its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the 
Procuring Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 
returned to the Contractor after the issuance of the Certificate of Final 
Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 13.2 to cover any cumulative 
increase of more than ten percent (10%) over the original value of the 
contract as a result of amendments to order or change orders, extra work 
orders and supplemental agreements, as the case may be.  The Contractor 
shall cause the extension of the validity of the performance security to 
cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity 
the use of which, in the judgment of the implementing agency or the 
Procuring Entity, will not affect the structural integrity of the entire project, 
the Procuring Entity shall allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more than 
fifty percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the 
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Procuring Entity to institute action pursuant to  Act 3688 against any 
subcontractor be they an individual, firm, partnership, corporation, or 
association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 
Works more than the percentage specified in BDS Clause 3.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor 
of any liability or obligation under this Contract.  The Contractor will be 
responsible for the acts, defaults, and negligence of any subcontractor, its 
agents, servants or workmen as fully as if these were the Contractor’s own 
acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 
during contract implementation stage. Subcontractors disclosed and 
identified during the bidding may be changed during the implementation 
of this Contract. In either case, subcontractors must submit the 
documentary requirements under ITB Clause 12 and comply with the 
eligibility criteria specified in the BDS. In the event that any subcontractor 
is found by any Procuring Entity to be eligible, the subcontracting of such 
portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for 
each day that the Completion Date is later than the Intended Completion 
Date.  The applicable liquidated damages is at least one-tenth (1/10) of a 
percent of the cost of the unperformed portion for every day of delay.  The 
total amount of liquidated damages shall not exceed ten percent (10%) of 
the amount of the contract.  The Procuring Entity may deduct liquidated 
damages from payments due to the Contractor.  Payment of liquidated 
damages shall not affect the Contractor’s liabilities. Once the cumulative 
amount of liquidated damages reaches ten percent (10%) of the amount of 
this Contract, the Procuring Entity may rescind or terminate this Contract, 
without prejudice to other courses of action and remedies available under 
the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer of the Procuring Entity shall correct any 
overpayment of liquidated damages by the Contractor by adjusting the next 
payment certificate.  
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9.3. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

10. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying 
for permits, licenses or approvals, which are required for the Works. 

11. Contractor’s Risk and Warranty Security 

11.1. The Contractor shall assume full responsibility for the Works from the time 
project construction commenced up to final acceptance by the Procuring 
Entity and shall be held responsible for any damage or destruction of the 
Works except those occasioned by force majeure. The Contractor shall be 
fully responsible for the safety, protection, security, and convenience of his 
personnel, third parties, and the public at large, as well as the Works, 
Equipment, installation, and the like to be affected by his construction 
work.  

11.2. The defects liability period for infrastructure projects shall be one year 
from contract completion up to final acceptance by the Procuring Entity.  
During this period, the Contractor shall undertake the repair works, at his 
own expense, of any damage to the Works on account of the use of 
materials of inferior quality within ninety (90) days from the time the HoPE 
has issued an order to undertake repair.  In case of failure or refusal to 
comply with this mandate, the Procuring Entity shall undertake such repair 
works and shall be entitled to full reimbursement of expenses incurred 
therein upon demand. 

11.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 
with the preceding paragraph, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GoP in his favor shall be offset to 
recover the costs.  

11.4. After final acceptance of the Works by the Procuring Entity, the Contractor 
shall be held responsible for “Structural Defects,” i.e., major 
faults/flaws/deficiencies in one or more key structural elements of the 
project which may lead to structural failure of the completed elements or 
structure, or “Structural Failures,” i.e., where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering 
the facility or part thereof incapable of withstanding the design loads, 
and/or endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior 
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quality/substandard materials, and any violation of the contract 
plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or 
undertook construction supervision for the project shall be held 
liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 
Managers and Supervisors – The project owner’s representative(s), 
project manager, construction manager, and supervisor(s) shall be 
held liable in cases where the Structural Defects/Failures are due to 
his/their willful intervention in altering the designs and other 
specifications; negligence or omission in not approving or acting on 
proposed changes to noted defects or deficiencies in the design 
and/or specifications; and the use of substandard construction 
materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, 
in which case the applicable warranty to such structure should be 
levied to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or 
non–compliance by a user with the technical design limits and/or 
intended purpose of the same, then the user concerned shall be held 
liable. 

11.5. The warranty against Structural Defects/Failures, except those occasioned 
on force majeure, shall cover the period specified in the SCC reckoned from 
the date of issuance of the Certificate of Final Acceptance by the Procuring 
Entity.  

11.6. The Contractor shall be required to put up a warranty security in the form 
of cash, bank guarantee, letter of credit, GSIS or surety bond callable on 
demand, in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty 
Security 

 Not less than the 
Percentage (%) of Total 

Contract Price 
(a) Cash or letter of credit issued by 

Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 

Five Percent (5%) 
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authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified 
by the Insurance Commission 

Thirty Percent (30%) 

11.7. The warranty security shall be stated in Philippine Pesos and shall remain 
effective for one year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of 
said one year period. 

11.8. In case of structural defects/failure occurring during the applicable 
warranty period provided in GCC Clause 11.5, the Procuring Entity shall 
undertake the necessary restoration or reconstruction works and shall be 
entitled to full reimbursement by the parties found to be liable for expenses 
incurred therein upon demand, without prejudice to the filing of 
appropriate administrative, civil, and/or criminal charges against the 
responsible persons as well as the forfeiture of the warranty security 
posted in favor of the Procuring Entity. 

12. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

13. Procuring Entity’s Risk 

13.1. From the Start Date until the Certificate of Final Acceptance has been 
issued, the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are 
due to: 

(i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with 
any legal right by the Procuring Entity or by any person 
employed by or contracted to him except the Contractor. 
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(b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
Procuring Entity’s design, or due to war or radioactive 
contamination directly affecting the country where the Works are 
to be executed. 

14. Insurance 

14.1. The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance 
coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third persons. 

14.2. The Contractor shall provide evidence to the Procuring Entity’s 
Representative that the insurances required under this Contract have been 
effected and shall, within a reasonable time, provide copies of the insurance 
policies to the Procuring Entity’s Representative.  Such evidence and such 
policies shall be provided to the Procuring Entity’s through the Procuring 
Entity’s Representative. 

14.3. The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and 
shall produce to the Procuring Entity’s Representative the insurance 
policies in force including the receipts for payment of the current 
premiums. 

The above insurance policies shall be obtained from any reputable 
insurance company approved by the Procuring Entity’s Representative. 

14.4. If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance which he may be required to obtain under 
the terms of this Contract, the Procuring Entity may obtain and keep in 
force any such insurances and pay such premiums as may be necessary for 
the purpose.  From time to time, the Procuring Entity may deduct the 
amount it shall pay for said premiums including twenty five percent (25%) 
therein from any monies due, or which may become due, to the Contractor, 
without prejudice to the Procuring Entity exercising its right to impose 
other sanctions against the Contractor pursuant to the provisions of this 
Contract. 
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14.5. In the event the Contractor fails to observe the above safeguards, the 
Procuring Entity may, at the Contractor’s expense, take whatever measure 
is deemed necessary for its protection and that of the Contractor’s 
personnel and third parties, and/or order the interruption of dangerous 
Works.  In addition, the Procuring Entity may refuse to make the payments 
under GCC Clause 39 until the Contractor complies with this Clause. 

14.6. The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entity’s demand, 
with a new policy issued by a new insurance company acceptable to the 
Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 
committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance 
policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

15. Termination for Default of Contractor 

15.1. The Procuring Entity shall terminate this Contract for default when any of 
the following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or 
not previous warnings and notices have been issued for the 
Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with 
a valid instruction of the Procuring Entity or fails to proceed 
expeditiously and without delay despite a written notice by 
the Procuring Entity; 
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(ii) does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to prosecute 
the Works in accordance with the approved Program of 
Work and equipment deployment schedule as required for 
the project; 

(iii) does not execute the Works in accordance with this Contract 
or persistently or flagrantly neglects to carry out its 
obligations under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 
Procuring Entity. 

15.2. All materials on the Site, Plant, Works, including Equipment purchased and 
funded under the Contract shall be deemed to be the property of the 
Procuring Entity if this Contract is rescinded because of the Contractor’s 
default. 

16. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works 
are completely stopped for a continuous period of at least sixty (60) calendar days 
through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, 
supplies, materials, right-of-way, or other items it is obligated to furnish 
under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

17. Termination for Other Causes 

17.1. The Procuring Entity may terminate this Contract, in whole or in part, at 
any time for its convenience.  The HoPE may terminate this Contract for the 
convenience of the Procuring Entity if he has determined the existence of 
conditions that make Project Implementation economically, financially or 
technically impractical and/or unnecessary, such as, but not limited to, 
fortuitous event(s) or changes in law and National Government policies. 

17.2. The Procuring Entity or the Contractor may terminate this Contract if the 
other party causes a fundamental breach of this Contract. 

17.3. Fundamental breaches of Contract shall include, but shall not be limited to, 
the following: 
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(a) The Contractor stops work for twenty-eight (28) days when no 
stoppage of work is shown on the current Program of Work and the 
stoppage has not been authorized by the Procuring Entity’s 
Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to 
delay the progress of the Works, and the instruction is not 
withdrawn within twenty-eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor 
is declared bankrupt or insolvent as determined with finality by a 
court of competent jurisdiction.  In this event, termination will be 
without compensation to the Contractor, provided that such 
termination will not prejudice or affect any right of action or remedy 
which has accrued or will accrue thereafter to the Procuring Entity 
and/or the Contractor.  In the case of the Contractor's insolvency, 
any Contractor's Equipment which the Procuring Entity instructs in 
the notice is to be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 
paid by the Procuring Entity to the Contractor within eighty-four 
(84) days from the date of the Procuring Entity’s Representative’s 
certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 
correct a particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period of time 
determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to, the 
following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging 
in production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 
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17.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 
impose the maximum civil, administrative and/or criminal penalties 
available under the applicable law on individuals and organizations 
deemed to be involved with corrupt, fraudulent, or coercive practices. 

17.5. When persons from either party to this Contract gives notice of a 
fundamental breach to the Procuring Entity’s Representative  in order to 
terminate the existing contract for a cause other than those listed under 
GCC Clause 17.3, the Procuring Entity’s Representative shall decide 
whether the breach is fundamental or not. 

17.6. If this Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible. 

18. Procedures for Termination of Contracts 

18.1. The following provisions shall govern the procedures for the termination 
of this Contract: 

(a) Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon its 
own initiative, the Procuring Entity shall, within a period of seven 
(7) calendar days, verify the existence of such ground(s) and cause 
the execution of a Verified Report, with all relevant evidence 
attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 
terminate this Contract only by a written notice to the Contractor 
conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the 
ground(s) afore-mentioned, and a statement of the acts that 
constitute the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 
of Termination, the Contractor shall submit to the HoPE a verified 
position paper stating why the contract should not be terminated.  
If the Contractor fails to show cause after the lapse of the seven (7) 
day period, either by inaction or by default, the HoPE shall issue an 
order terminating the contract;  
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(d) The Procuring Entity may, at anytime before receipt of the 
Contractor’s verified position paper described in item (c) above 
withdraw the Notice to Terminate if it is determined that certain 
items or works subject of the notice had been completed, delivered, 
or performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from 
receipt of the verified position paper, the HoPE shall decide whether 
or not to terminate this Contract.  It shall serve a written notice to 
the Contractor of its decision and, unless otherwise provided in the 
said notice, this Contract is deemed terminated from receipt of the 
Contractor of the notice of decision.  The termination shall only be 
based on the ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 
(CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the 
HoPE. 

18.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the 
imposition of additional administrative sanctions as the internal rules of 
the agency may provide and/or further criminal prosecution as provided 
by applicable laws, the procuring entity shall impose on contractors after 
the termination of the contract the penalty of suspension for one (1) year 
for the first offense, suspension for two (2) years for the second offense 
from participating in the public bidding process, for violations committed 
during the contract implementation stage, which include but not limited to 
the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period 
in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions 
include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance 
with approved plans and specifications and contract 
provisions; 

(iii) Stockpiling in proper places of all materials and removal 
from the project site of waste and excess materials, including 
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broken pavement and excavated debris in accordance with 
approved plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 
and manpower; and 

(v) Renewal of the effectivity dates of the performance security 
after its expiration during the course of contract 
implementation. 

(c) Assignment and subcontracting of the contract or any part thereof 
or substitution of key personnel named in the proposal without 
prior written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality 
and/or progress of work arising from his fault or negligence as 
reflected in the Constructor's Performance Evaluation System 
(“CPES”) rating sheet.  In the absence of the CPES rating sheet, the 
existing performance monitoring system of the procuring entity 
shall be applied.  Any of the following acts by the Contractor shall be 
construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path 
of the project due entirely to the fault or negligence of the 
contractor; and 

(ii) Quality of materials and workmanship not complying with 
the approved specifications arising from the contractor's 
fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the 
project or contract by the contractor resulting to substantial breach 
thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted 
by the contractor shall also be forfeited. 

19. Force Majeure, Release From Performance 

19.1. For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably.  In this regard, a fortuitous event or 
force majeure shall be interpreted to mean an event which the Contractor 
could not have foreseen, or which though foreseen, was inevitable.  It shall 
not include ordinary unfavorable weather conditions; and any other cause 
the effects of which could have been avoided with the exercise of 
reasonable diligence by the Contractor. 

19.2. If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either the Procuring Entity or the Contractor, 
the Procuring Entity’s Representative shall certify that this Contract has 
been discontinued.  The Contractor shall make the Site safe and stop work 
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as quickly as possible after receiving this certificate and shall be paid for all 
works carried out before receiving it and for any Work carried out 
afterwards to which a commitment was made. 

19.3. If the event continues for a period of eighty-four (84) days, either party may 
then give notice of termination, which shall take effect twenty-eight (28) 
days after the giving of the notice. 

19.4. After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 
reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 27; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

19.5. The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination. 

20. Resolution of Disputes 

20.1. If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection  with the implementation of the contract covered by 
the Act and this IRR, the parties shall make every effort to resolve amicably 
such dispute or difference by mutual consultation. 

20.2. If the Contractor believes that a decision taken by the Procuring Entity’s 
Representative was either outside the authority given to the Procuring 
Entity’s Representative by this Contract or that the decision was wrongly 
taken, the decision shall be referred to the Arbiter indicated in the SCC 
within fourteen (14) days of the notification of the Procuring Entity’s 
Representative’s decision. 

20.3. Any and all disputes arising from the implementation of this Contract 
covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the 
Philippines according to the provisions of Republic Act No. 876, otherwise 
known as the “ Arbitration Law” and Republic Act 9285, otherwise known 
as the “Alternative Dispute Resolution Act of 2004”: Provided, however, 
That, disputes that are within the competence of the Construction Industry 
Arbitration Commission to resolve shall be referred thereto.  The process 
of arbitration shall be incorporated as a provision in this Contract that will 
be executed pursuant to the provisions of the Act and its IRR: Provided, 
further, That, by mutual agreement, the parties may agree in writing to 
resort to other alternative modes of dispute resolution.   
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21. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the Procuring Entity, from which part of the payments to the 
Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such 
suspension within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 
forty-five (45) days from the time the Contractor’s claim for payment has 
been certified by the Procuring Entity’s Representative, the Contractor may 
immediately issue a suspension of work notice in accordance with GCC 
Clause 44.2. 

22. Procuring Entity’s Representative’s Decisions 

22.1. Except where otherwise specifically stated, the Procuring Entity’s 
Representative will decide contractual matters between the Procuring 
Entity and the Contractor in the role representing the Procuring Entity.  

22.2. The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

23. Approval of Drawings and Temporary Works by the Procuring 
Entity’s Representative 

23.1. All Drawings prepared by the Contractor for the execution of the 
Temporary Works, are subject to prior approval by the Procuring Entity’s 
Representative before its use.  

23.2. The Contractor shall be responsible for design of Temporary Works. 

23.3. The Procuring Entity’s Representative’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

23.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

24. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

24.1. When the Procuring Entity wants the Contractor to finish before the 
Intended Completion Date, the Procuring Entity’s Representative will 
obtain priced proposals for achieving the necessary acceleration from the 
Contractor.  If the Procuring Entity accepts these proposals, the Intended 
Completion Date will be adjusted accordingly and confirmed by both the 
Procuring Entity and the Contractor. 
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24.2. If the Contractor’s Financial Proposals for an acceleration are accepted by 
the Procuring Entity, they are incorporated in the Contract Price and 
treated as a Variation. 

25. Extension of the Intended Completion Date 

25.1. The Procuring Entity’s Representative shall extend the Intended 
Completion Date if a Variation is issued which makes it impossible for the 
Intended Completion Date to be achieved by the Contractor without taking 
steps to accelerate the remaining work, which would cause the Contractor 
to incur additional costs.  No payment shall be made for any event which 
may warrant the extension of the Intended Completion Date. 

25.2. The Procuring Entity’s Representative shall decide whether and by how 
much to extend the Intended Completion Date within twenty-one (21) days 
of the Contractor asking the Procuring Entity’s Representative for a 
decision thereto after fully submitting all supporting information.  If the 
Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

26. Right to Vary 

26.1. The Procuring Entity’s Representative with the prior approval of the 
Procuring Entity may instruct Variations, up to a maximum cumulative 
amount of ten percent (10%) of the original contract cost. 

26.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall 
be used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by the 
HoPE. 

27. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 12, 
the Contractor shall be entitled to the amount of such cost. If as a result of any of 
the said events, it is necessary to change the Works, this shall be dealt with as a 
Variation. 
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28. Dayworks 

28.1. Subject to GCC Clause 42 on Variation Order, and if applicable as indicated 
in the SCC, the Dayworks rates in the Contractor’s bid shall be used for 
small additional amounts of work only when the Procuring Entity’s 
Representative has given written instructions in advance for additional 
work to be paid for in that way. 

28.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entity’s Representative.  Each completed 
form shall be verified and signed by the Procuring Entity’s Representative 
within two days of the work being done. 

28.3. The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

29. Early Warning 

29.1. The Contractor shall warn the Procuring Entity’s Representative at the 
earliest opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the work, increase the Contract Price, or 
delay the execution of the Works.  The Procuring Entity’s Representative 
may require the Contractor to provide an estimate of the expected effect of 
the future event or circumstance on the Contract Price and Completion 
Date.  The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

29.2. The Contractor shall cooperate with the Procuring Entity’s Representative 
in making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Procuring Entity’s 
Representative. 

30. Program of Work 

30.1. Within the time stated in the SCC, the Contractor shall submit to the 
Procuring Entity’s Representative for approval a Program of Work showing 
the general methods, arrangements, order, and timing for all the activities 
in the Works. 

30.2. An update of the Program of Work shall show the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

30.3. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the 
period stated in the SCC.  If the Contractor does not submit an updated 
Program of Work within this period, the Procuring Entity’s Representative 
may withhold the amount stated in the SCC from the next payment 
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certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

30.4. The Procuring Entity’s Representative’s approval of the Program of Work 
shall not alter the Contractor’s obligations.  The Contractor may revise the 
Program of Work and submit it to the Procuring Entity’s Representative 
again at any time.  A revised Program of Work shall show the effect of any 
approved Variations. 

30.5. When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity’s Representative with an updated cash flow forecast.  The 
cash flow forecast shall include different currencies, as defined in the 
Contract, converted as necessary using the Contract exchange rates. 

30.6. All Variations shall be included in updated Program of Work produced by 
the Contractor. 

31. Management Conferences 

31.1. Either the Procuring Entity’s Representative or the Contractor may require 
the other to attend a Management Conference.  The Management 
Conference shall review the plans for remaining work and deal with 
matters raised in accordance with the early warning procedure. 

31.2. The Procuring Entity’s Representative shall record the business of 
Management Conferences and provide copies of the record to those 
attending the Conference and to the Procuring Entity.  The responsibility of 
the parties for actions to be taken shall be decided by the Procuring Entity’s 
Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference. 

32. Bill of Quantities 

32.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor. 

32.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 
is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

32.3. If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty-five percent 
(25%) of the original quantity, provided the aggregate changes for all items 
do not exceed ten percent (10%) of the Contract price, the Procuring 
Entity’s Representative shall make the necessary adjustments to allow for 
the changes subject to applicable laws, rules, and regulations. 
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32.4. If requested by the Procuring Entity’s Representative, the Contractor shall 
provide the Procuring Entity’s Representative with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

33. Instructions, Inspections and Audits 

33.1. The Procuring Entity’s personnel shall at all reasonable times during 
construction of the Work be entitled to examine, inspect, measure and test 
the materials and workmanship, and to check the progress of the 
construction.  

33.2. If the Procuring Entity’s Representative instructs the Contractor to carry 
out a test not specified in the Specification to check whether any work has 
a defect and the test shows that it does, the Contractor shall pay for the test 
and any samples.  If there is no defect, the test shall be a Compensation 
Event. 

33.3. The Contractor shall permit the Funding Source named in the SCC to 
inspect the Contractor’s accounts and records relating to the performance 
of the Contractor and to have them audited by auditors appointed by the 
Funding Source, if so required by the Funding Source. 

34. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and 
notify the Contractor of any defects that are found.  Such checking shall not affect 
the Contractor’s responsibilities.  The Procuring Entity’s Representative may 
instruct the Contractor to search uncover defects and test any work that the 
Procuring Entity’s Representative considers below standards and defective. 

35. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage arises 
from the Contractor’s acts or omissions. 

36. Correction of Defects 

36.1. The Procuring Entity’s Representative shall give notice to the Contractor of 
any defects before the end of the Defects Liability Period, which is One (1) 
year from project completion up to final acceptance by the Procuring 
Entity’s Representative.   

36.2. Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified in the Procuring Entity’s 
Representative’s notice. 

36.3. The Contractor shall correct the defects which he notices himself before the 
end of the Defects Liability Period. 
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36.4. The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he 
can request the Contractor to submit a quotation for the corresponding 
reduction in the Contract Price. If the Procuring Entity accepts the 
quotation, the corresponding change in the SCC is a Variation. 

37. Uncorrected Defects 

37.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 
notice of his intention to use a third party to correct a Defect. If the 
Contractor does not correct the Defect himself within the period, the 
Procuring Entity may have the Defect corrected by the third party. The cost 
of the correction will be deducted from the Contract Price. 

37.2. The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 

38. Advance Payment 

38.1. The Procuring Entity shall, upon a written request of the contractor which 
shall be submitted as a contract document, make an advance payment to 
the contractor in an amount not exceeding fifteen percent (15%) of the 
total contract price, to be made in lump sum or, at the most two, 
installments according to a schedule specified in the SCC. 

38.2. The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of 
credit of equivalent value from a commercial bank, a bank guarantee or a 
surety bond callable upon demand, issued by a surety or insurance 
company duly licensed by the Insurance Commission and confirmed by the 
Procuring Entity. 

38.3. The advance payment shall be repaid by the Contractor by an amount equal 
to the percentage of the total contract price used for the advance payment. 

38.4. The contractor may reduce his standby letter of credit or guarantee 
instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 

38.5. The Procuring Entity will provide an Advance Payment on the Contract 
Price as stipulated in the Conditions of Contract, subject to the maximum 
amount stated in SCC Clause 38.1. 

39. Progress Payments 

39.1. The Contractor may submit a request for payment for Work accomplished.  
Such request for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated 
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in the SCC, materials and equipment delivered on the site but not 
completely put in place shall not be included for payment.   

39.2. The Procuring Entity shall deduct the following from the certified gross 
amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

39.3. Payments shall be adjusted by deducting therefrom the amounts for 
advance payments and retention.  The Procuring Entity shall pay the 
Contractor the amounts certified by the Procuring Entity’s Representative 
within twenty eight (28) days from the date each certificate was issued.  No 
payment of interest for delayed payments and adjustments shall be made 
by the Procuring Entity. 

39.4. The first progress payment may be paid by the Procuring Entity to the 
Contractor provided that at least twenty percent (20%) of the work has 
been accomplished as certified by the Procuring Entity’s Representative. 

39.5. Items of the Works for which a price of “0” (zero) has been entered will not 
be paid for by the Procuring Entity and shall be deemed covered by other 
rates and prices in the Contract. 

40. Payment Certificates 

40.1. The Contractor shall submit to the Procuring Entity’s Representative 
monthly statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

40.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

40.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 
Quantities completed; and 

(c) include the valuations of approved variations. 
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40.4. The Procuring Entity’s Representative may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

41. Retention 

41.1. The Procuring Entity shall retain from each payment due to the Contractor 
an amount equal to a percentage thereof using the rate as specified in GCC 
Sub-Clause 41.2. 

41.2. Progress payments are subject to retention of ten percent (10%), referred 
to as the “retention money.”  Such retention shall be based on the total 
amount due to the Contractor prior to any deduction and shall be retained 
from every progress payment until fifty percent (50%) of the value of 
Works, as determined by the Procuring Entity, are completed.  If, after fifty 
percent (50%) completion, the Work is satisfactorily done and on schedule, 
no additional retention shall be made; otherwise, the ten percent (10%) 
retention shall again be imposed using the rate specified therefor. 

41.3. The total “retention money” shall be due for release upon final acceptance 
of the Works.  The Contractor may, however, request the substitution of the 
retention money for each progress billing with irrevocable standby letters 
of credit from a commercial bank, bank guarantees or surety bonds callable 
on demand, of amounts equivalent to the retention money substituted for 
and acceptable to the Procuring Entity, provided that the project is on 
schedule and is satisfactorily undertaken.  Otherwise, the ten (10%) 
percent retention shall be made.  Said irrevocable standby letters of credit, 
bank guarantees and/or surety bonds, to be posted in favor of the 
Government shall be valid for a duration to be determined by the 
concerned implementing office/agency or Procuring Entity and will 
answer for the purpose for which the ten (10%) percent retention is 
intended, i.e., to cover uncorrected discovered defects and third party 

liabilities. 

41.4. On completion of the whole Works, the Contractor may substitute 
retention money with an “on demand” Bank guarantee in a form acceptable 
to the Procuring Entity. 

42. Variation Orders 

42.1. Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work 
items that are not included in the original contract or reclassification of 
work items that are either due to change of plans, design or alignment to 
suit actual field conditions resulting in disparity between the 
preconstruction plans used for purposes of bidding and the “as staked 
plans” or construction drawings prepared after a joint survey by the 
Contractor and the Procuring Entity after award of the contract, provided 
that the cumulative amount of the Variation Order does not exceed ten 
percent (10%) of the original project cost. The addition/deletion of Works 
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should be within the general scope of the project as bid and awarded. The 
scope of works shall not be reduced so as to accommodate a positive 
Variation Order. A Variation Order may either be in the form of a Change 
Order or Extra Work Order. 

42.2. A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

42.3. An Extra Work Order may be issued by the Procuring Entity to cover the 
introduction of new work necessary for the completion, improvement or 
protection of the project which were not included as items of Work in the 
original contract, such as, where there are subsurface or latent physical 
conditions at the site differing materially from those indicated in the 
contract, or where there are duly unknown physical conditions at the site 
of an unusual nature differing materially from those ordinarily 
encountered and generally recognized as inherent in the Work or character 
provided for in the contract. 

42.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject 
of another contract to be bid out if the works are separable from the 
original contract.  In exceptional cases where it is urgently necessary to 
complete the original scope of work, the HoPE may authorize a positive 
Variation Order go beyond ten percent (10%) but not more than twenty 
percent (20%) of the original contract price, subject to the guidelines to be 
determined by the GPPB: Provided, however, That appropriate sanctions 
shall be imposed on the designer, consultant or official responsible for the 
original detailed engineering design which failed to consider the Variation 
Order beyond ten percent (10%). 

42.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, and 
within twenty-eight (28) calendar days deliver a written communication 
giving full and detailed particulars of any extra cost in order that it may be 
investigated at that time. Failure to provide either of such notices in the 
time stipulated shall constitute a waiver by the contractor for any claim. 
The preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes 
that a Change Order or Extra Work Order should be issued, he shall 
prepare the proposed Order accompanied with the notices 
submitted by the Contractor, the plans therefore, his computations 
as to the quantities of the additional works involved per item 
indicating the specific stations where such works are needed, the 
date of his inspections and investigations thereon, and the log book 
thereof, and a detailed estimate of the unit cost of such items of 
work, together with his justifications for the need of such Change 
Order or Extra Work Order, and shall submit the same to the HoPE 
for approval. 
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(b) The HoPE or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately 
instruct the appropriate technical staff or office of the Procuring 
Entity to conduct an on-the-spot investigation to verify the need for 
the Work to be prosecuted and to review the proposed plan, and 
prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together 
with the supporting documents, to the Head of Procuring Entity or 
his duly authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being satisfied 
that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Procuring Entity concerned 
shall not exceed thirty (30) calendar days. 

43. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the Procuring Entity may create an inspectorate team to make 
preliminary inspection and submit a punch-list to the Contractor in preparation 
for the final turnover of the project. Said punch-list will contain, among others, the 
remaining Works, Work deficiencies for necessary corrections, and the specific 
duration/time to fully complete the project considering the approved remaining 
contract time. This, however, shall not preclude the claim of the Procuring Entity 
for liquidated damages. 

44. Suspension of Work 

44.1. The Procuring Entity shall have the authority to suspend the work wholly 
or partly by written order for such period as may be deemed necessary, 
due to force majeure or any fortuitous events or for failure on the part of 
the Contractor to correct bad conditions which are unsafe for workers or 
for the general public, to carry out valid orders given by the Procuring 
Entity or to perform any provisions of the contract, or due to adjustment of 
plans to suit field conditions as found necessary during construction. The 
Contractor shall immediately comply with such order to suspend the work 
wholly or partly. 

44.2. The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical 
path of activities after fifteen (15) calendar days from date of receipt of 
written notice from the Contractor to the district engineer/regional 
director/consultant or equivalent official, as the case may be, due to the 
following: 
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(a) There exist right-of-way problems which prohibit the Contractor 
from performing work in accordance with the approved 
construction schedule. 

(b) Requisite construction plans which must be owner-furnished are 
not issued to the contractor precluding any work called for by such 
plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in 
writing by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director. 

(d) There is failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 

(e) Delay in the payment of Contractor’s claim for progress billing 
beyond forty-five (45) calendar days from the time the Contractor’s 
claim has been certified to by the procuring entity’s authorized 
representative that the documents are complete unless there are 
justifiable reasons thereof which shall be communicated in writing 
to the Contractor. 

44.3. In case of total suspension, or suspension of activities along the critical 
path, which is not due to any fault of the Contractor, the elapsed time 
between the effectivity of the order suspending operation and the order to 
resume work shall be allowed the Contractor by adjusting the contract time 
accordingly. 

45. Payment on Termination 

45.1. If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Procuring Entity’s Representative shall issue a 
certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and 
less the percentage to apply to the value of the work not completed, as 
indicated in the SCC. Additional Liquidated Damages shall not apply.  If the 
total amount due to the Procuring Entity exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Procuring Entity. 

45.2. If the Contract is terminated for the Procuring Entity’s convenience or 
because of a fundamental breach of Contract by the Procuring Entity, the 
Procuring Entity’s Representative shall issue a certificate for the value of 
the work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed solely on 
the Works, and the Contractor’s costs of protecting and securing the Works, 
and less advance payments received up to the date of the certificate. 
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45.3. The net balance due shall be paid or repaid within twenty eight (28) days 
from the notice of termination. 

45.4. If the Contractor has terminated the Contract under GCC Clauses 16 or 17, 
the Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

46. Extension of Contract Time 

46.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time, the Procuring Entity shall 
determine the amount of such extension; provided that the Procuring 
Entity is not bound to take into account any claim for an extension of time 
unless the Contractor has, prior to the expiration of the contract time and 
within thirty (30) calendar days after such work has been commenced or 
after the circumstances leading to such claim have arisen, delivered to the 
Procuring Entity notices in order that it could have investigated them at 
that time. Failure to provide such notice shall constitute a waiver by the 
Contractor of any claim. Upon receipt of full and detailed particulars, the 
Procuring Entity shall examine the facts and extent of the delay and shall 
extend the contract time completing the contract work when, in the 
Procuring Entity’s opinion, the findings of facts justify an extension. 

46.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

46.3. Extension of contract time may be granted only when the affected activities 
fall within the critical path of the PERT/CPM network. 

46.4. No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection. 

46.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, based 
on the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by the Procuring Entity in relation 
to the original contract time during the conduct of detailed engineering and 
in the preparation of the contract documents as agreed upon by the parties 
before contract perfection, and/or for equivalent period of delay due to 
major calamities such as exceptionally destructive typhoons, floods and 
earthquakes, and epidemics, and for causes such as non-delivery on time 
of materials, working drawings, or written information to be furnished by 
the Procuring Entity, non-acquisition of permit to enter private properties 
or non-execution of deed of sale or donation within the right-of-way 
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resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by the Procuring Entity’s Representative 
and approved by the HoPE. Shortage of construction materials, general 
labor strikes, and peace and order problems that disrupt construction 
operations through no fault of the Contractor may be considered as 
additional grounds for extension of contract time provided they are 
publicly felt and certified by appropriate government agencies such as DTI, 
DOLE, DILG, and DND, among others. The written consent of bondsmen 
must be attached to any request of the Contractor for extension of contract 
time and submitted to the Procuring Entity for consideration and the 
validity of the Performance Security shall be correspondingly extended. 

47. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by 
the GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the 
cost of the awarded contract is affected by any applicable new laws, ordinances, 
regulations, or other acts of the GoP, promulgated after the date of bid opening, a 
contract price adjustment shall be made or appropriate relief shall be applied on 
a no loss-no gain basis. 

48. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 
certificate of Completion of the Works, and the Procuring Entity’s Representative 
will do so upon deciding that the work is completed. 

49. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 
from the date the Procuring Entity’s Representative issues a certificate of 
Completion. 

50. Operating and Maintenance Manuals 

50.1. If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the SCC. 

50.2. If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the SCC, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative shall 
withhold the amount stated in the SCC from payments due to the 
Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
GCC Clause  

1.17 The Intended Completion Date is:  one hundred twenty (120) 
calendar days. 

NOTE: The contract duration shall be reckoned from the start date 
and not from contract effectivity date. 

1.22 The Procuring Entity is AGRICULTURAL TRAINING INSTITUTE, 
ATI BUILDING, ELLIPTICAL ROAD, DILIMAN, QUEZON CITY, 
METRO MANILA.  

1.23 The Procuring Entity’s Representative is:  DIRECTOR LUZ A. 
TAPOSOK, Officer-in-Charge, Director, Agricultural Training 
Institute.  

1.24 The Site is located at  ATI Compound, Elliptical Road, Diliman, 
Quezon City, Metro Manila and is defined in drawings No. A01, 
page 01. 

1.28 The Start Date is: 

NOTE: The start date shall be the date of receipt of the Notice to 
Proceed. 

1.31 The Works consist of REPAIR/REHABILITATION OF SERVICE 
STAIRS, LEFT AND RIGHT WING OF ATI-CENTRAL OFFICE MAIN 
BUILDING located at the ATI Central Office Compound, Elliptical 
Road, Diliman, Quezon City. 

2.2 If different dates are specified for completion of the Works by section 
(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor upon issuance of the Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall 
be filled out by winning contractor prior to contract signing. 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

9.3 The site investigation reports are: [list here or state none] 

11.3 No further instructions. 

11.5 In case of permanent structures, such as buildings of types 4 and 5 as 
classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 
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limited to, steel/concrete bridges, flyovers, aircraft movement areas, 
ports, dams, tunnels, filtration and treatment plants, sewerage systems, 
power plants, transmission and communication towers, railway system, 
and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 
3 as classified under the National Building Code of the Philippines, 
concrete/asphalt roads, concrete river control, drainage, irrigation 
lined canals, river landing, deep wells, rock causeway, pedestrian 
overpass, and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures: Two (2) years. 

12 State here “No additional provision.” or, if the Contractor is a joint 
venture, “All partners to the joint venture shall be jointly and severally 
liable to the Procuring Entity.” 

18.3(h)(i) No further instructions. 

20.2 The Arbiter is:  Upon mutual consent of both parties.  In case of 
disagreement, a representative from the DPWH shall be 
consulted. 

28.1 Dayworks are applicable at the rate shown in the Contractor’s 
original Bid. 

30.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within three (3) calendar days of delivery of 
the Notice of Award. 

30.3 The period between Program of Work updates is [insert number] days. 

The amount to be withheld for late submission of an updated 
Program of Work is [insert amount]. 

33.3 The Funding Source is the Government of the Philippines.  

38.1 The amount of the advance payment is 15% of the Contract Amount. 

39.1 

 

Materials and equipment delivered on the site but not completely put 
in place shall be included for payment.  

50.1 

 

The date by which operating and maintenance manuals are required 
is [date]. 

The date by which “as built” drawings are required is [date]. 

50.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operation and maintenance manuals by the date required is 
[amount in local currency]. 
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Section VI. Specifications 
 

I.   GENERAL REQUIREMENTS  
SECTION 1.1 

Summary of Works  

  

This includes the furnishing of all materials, labors, tools and equipment and the performance of all 
operations necessary for the Repair/Rehabilitation of Service Stairs, Left & Right Wing of Main 
Building – Central Office, Diliman, Quezon City, all in accordance with the plans and specifications, 
and subject to the terms and conditions of the contract documents.  

 SECTION 1.2  
Mobilization and Mobilization  

  

The contractor upon receipt of the Notice to Proceed shall immediately mobilize and transport his 
plant, equipment, materials and employees to the site and demobilized or remove the same at the 
completion of the project.  

SECTION 1.3  
Contractor’s Facilities & Utilities  

1.3  a. Field Office  

During the performance of the contract, the Contractor shall construct and maintain a field 
office and facilities at the site of the work at which he or his authorized agent shall be holding 
office at all times, while the work is in progress. The location dimensions and layout of such 
office shall be subject to approval. Construction shanties, sheds and temporary facilities 
provided as required for the Contractors convenience shall be maintain in good condition 
and neat appearance including finishes as required.  

1.3  b. Temporary Light and Power  

The Contractor shall provide and maintain temporary electrical services including 
installation of temporary power & lighting within the construction site. The electrical 
services shall be adequate in capacity to supply power to construction tools and equipment 
without overloading the temporary facilities and shall be made available to supply power, 
lighting and construction operation of all trades. All temporary equipment and wiring for 
power and lighting shall be in accordance with the applicable provisions of the local 
governing codes. At the completion of the construction works all temporary wiring, lighting, 
equipment and devices shall be removed.  

  

1.3  c. Temporary Toilet  

The contractor shall provide (if not available) and maintain in sanitary condition enclosed 
toilet for the use of all construction personnel located within the contract limits, complete 
fixtures, water and sewer connections and appurtenance.  
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1.3  d. Temporary Water Supply  

The contractor shall provide and maintain water supply service, complete with necessary 
connections and appurtenances. Installed water supply shall be used as a source of water for 
construction purposes subject to the approval of the ATI Representative/Engineer/Architect.  

1.3  e. Project Identification and Signage  

The contractor shall provide and maintain a tarpaulin signboard which must be suitably 
framed for outdoor display at the project location, and shall be posted as soon the award has 
been made.  

SECTION 1.4  
Temporary works & Services  

1.4a  Security  

Efficient watchman shall be provided for watching over the site and on the works from the 
theft, day and night. Temporary lighting shall be provided to light up hoarding and 
scaffoldings to prevent unauthorized entry in the buildings/site.  

1.4b  Screens  

Where works is carried out in or adjacent to existing buildings, protection shall be provided 
against the spread of dust and other nuisance by means of dust sheets, tarpaulins, boards and 
the like.  

Safety screen net & scaffolding should protect/prevent person from falling down, or to avoid 
hurting people of property from falling debris from on-going construction. Contractor shall 
submit proposed layout for safety net & scaffolding for ATI Architect’s /Engineer’s approval.  

 1.4c   Scaffolding  

All scaffolding, screens, covering, screen framings and the like shall be properly constructed, 
wedged, braced, secured and maintained in accordance with the best local practice. All 
materials shall be of good quality and of adequate strength and stability to carry the loads to 
be sustained.   

Metal scaffold system shall be a scaffold system constructed, as required, with working 
platform adequately supported and other ancillary members including guardrails, toe 
boards, access ladders, slope catch-fans, safety screen, anchors, support brackets, foundation 
and the like; and all the structural members of the scaffolding system shall be metal.  

The scaffold system shall provide a suitable and sufficient safe means of access and workplace 
for carrying out work which cannot be conveniently executed from the ground of from a floor 
in a building, or from a ladder, etc…  

The scaffold system shall be used for all construction, alteration, repair and maintenance 
works. Unless other specified, other alternative scaffolding may be used for screening 
purposes.  

The contractor shall be responsible for the design, planning and coordination, transportation, 
fabrication, erection, maintenance alteration and dismantling of the scaffold system.  

Scaffolding shall be inspected on regular basis, with submission of inspection form and 
certification by the component and qualified person as per the statutory requirements.  
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SECTION 1.5 

Coordination 

1. 5a   Supervision  
 The contractor must employ only competent and efficient key personnel experienced 

in their specialization. 
 All personnel/laborers shall wear proper uniform and ID’s when entering and within 

ATI premises. 

1.5 b.   Construction Safety and Health / Safety Management  

The contractor shall put up and continuously maintain adequate safety measures that shall 
prevent undue loss, damages and injury of workers, or loss of properties.  

Sufficient safety helmets, rubber boots, safety shoes, safety belt/harness, lifeline, umbrella, 
protective and waterproof clothing, personal protective devices such as ear mufflers and 
glasses and other safety equipment necessary by reason of hazardous work process or 
environment, chemical or radiological or other mechanical irritants of hazard capable 
causing injury or impairment in the function of any part of the body through absorption, 
inhalation or physical agent shall be provided by the contractor for the use of workers, the 
ATI representatives and other authorised persons visiting the site.   

1.5c  Parking and loading/unloading  

Availability, locations and time of use of parking and loading/unloading shall be agreed with 
and approved by the ATI representatives.  

  

SECTION 1.6 
Regulatory and Other Requirements 

1.6. a Other Requirements  

All requirements described in detail in the General Requirements shall be provided and shall 
be the sole responsibility of the Contractor in the execution of the work. These are, among 
others:  

a. Permits and Fees  

b. Materials Testing  

c. Project / Technical Meetings and Conferences  

The Contractor and others working under his jurisdiction shall perform work in compliance 
with the rules and regulations and ordinances of any kind required by the governmental 
authority or other agency having jurisdiction over his work.  

1.6b Project / Technical Meetings  

 Pre-Construction Conferences  

A pre-construction meeting between the Implementing Office, or ATI representatives, 
and the Contractor shall be held at the site prior to the commencement of works.  

The meeting shall be for the purpose of:  

1. Resolving current problems;  
2. Further orienting the contractor to the requirements of the Drawings and 

Specifications;  

3. Working out with the contractor a general schedule of supervision.  
 

 Progress Meeting  

The contractor shall meet with the Implementing Office weekly or as required to verify 
the progress of the work.  



 

95 

 

 

1.6 c.   Progress Report  

The Contractor shall prepare and submit progress reports to the Implementing Office every 

30 days (1 month) after the start of the project up to its completion, showing the work 

completed, work remaining to be done, status of construction equipment and materials at 

the site.  

1.6 d.  Cleaning-up  

The Contractor shall all times keep the construction area including storage area used by him 

free from accumulations of waste materials material or rubbish. Upon completion of the 

construction, the Contractor shall leave the work and premises in clean, neat womanlike 

conditions satisfactory to the Implementing Office or its representative.  

 

Demobilization  

1.6 e  Document to be submitted  

 Construction Schedule  

The Contractor shall contact the Implementing Office before covering up any work so that 
proper inspection may be made.  

 Network Analysis Schedules  

The Contractor shall prepare a PERT-CPM Construction Schedule to indicate the 
following:  

a. All activities necessary to complete the project;  
b. Monthly value of each activity.  

 
 Close-Out Report 

Upon completion of the works the Contractor shall furnish ATI (Agricultural Training 
Institute) the required Close-Out Report shall be as prerequisite for the processing of the 
final payment.  

The Close-Out Report shall include, but not limited to, the following:  

a. “As-Built” Plans – three (3) copies in print (A1-size) and CD for Autocad file;  

The “As-Built” Plans shall reflect all pertinent information, complete in all aspects of 
the actual installation, and all new information not originally shown in the contract 
drawings.  

b. Material Book containing Materials Sample Approval Form, and list of all materials 
used, with corresponding pictures and description;  

Provide Table of Contents neatly typed, in complete and orderly sequence. Include 
complete information for each of the following:  

• Product or work item; 
• Firm, with name of principal, address, and telephone number; 
• Scope; 
• Date of beginning of warranty or service and maintenance contract; 
• Duration of warranty or service maintenance contract; 
• Proper procedure in case of failure; 
• Instances which  might affect validity of warranty or bond; and 
• Contractor, name or responsible principal, address, and telephone number. 

c. Pictures of Work Progress (in print and in CD for electronic copy);  
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II.   SITE WORKS  
SECTION 2.1 

Clearing, Dismantling and Demolition 

2.1 a.  General  
 Scope  

Consist of furnishing all labor, materials, equipment, plant and other facilitates required 
to complete the demolition, dismantling and removal of existing structures and facilities 
as shown in contract documents / plans which may affect the proper performance of the 
work. This also includes the turnover of reusable materials to ATI, clearing and disposal 
of debris as per the ATI Representative/ Architect / Engineer.  

 Protection 

a. Barricades: Furnish and install any necessary barricades to protect the public or 
workmen during demolition and dismantling of each structure or part thereof. 
Barricades to keep the public out of demolition areas shall be left in place until 
removed by the Contractor after they are no longer required for protection.  

b. Sidewalk overhead protection: The contractor must provide overhead protection 
around the building, while working is occurring, to protect pedestrian from falling 
debris.  

c. Warning Signs: Provide necessary warning signs and lights.  

  

2.1.b  Execution  
 Demolition and Dismantle 

1. Demolish and dismantle structures into sections and dispose them properly and 
promptly at designated areas or as directed.  

2. Avoid accumulation of dismantled materials and work demolished on area that will 
create heavy load to carry to any structure members.  

3. Care should be taken to protect and maintain all materials and other existing parts 
such as walls and utilities like conduits, drains, sewers, pipe and wires that are to 
remain in place. Any damage done in the performance of the work shall be replaced 
and corrected at the expense of the Contractor.  

4. Execute demolition and dismantling works in an orderly manner with due 
consideration to neighbor and public.  

5. All usable materials taken from the demolition shall be turn over to the Implementing 
Office.  

 

 Structure(s) to be retained 

Parts of existing structure(s) which are to be kept in place shall be adequately protected.  

Debris shall not overload any part of the structure which is not to be demolished.  

 
 Partly demolished structure(s) 

Partly demolished structure(s) shall be kept in a stable condition, with adequate 
temporary support at each stage to prevent risk of uncontrollable collapse. Debris shall 
not overhead scaffolding platforms. Access of unauthorized persons to partly demolished 
structure(s) shall be prevented. Partly demolished structures shall be left safe outside 
working hours.  

 

 Clean up 

1. Remove from the project site all rubbish and debris found thereon and all materials 
and debris resulting from dismantling and demolition.  

2. Leave site in safe and clean condition.  
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III.  REPAIR AND REHABILITATION OF SERVICE STAIRS (LEFT & RIGHT WING)   

  

SECTION 3.1 
General 

3 .1a   Scope  

The work includes all labor, materials, tools and equipment necessary to repair and rehab of 

service stair (left  & right) installation as shown on the Drawing and Specification.  

  

SECTION 3.2  
DEMOLITION WORKS  

3.2a  Scope  

Consist of furnishing all labor, materials, equipment, plant and other facilitates required to 

complete the scope listed below. This also includes the turnover of reusable materials to 

ATI, clearing and disposal of debris as per the ATI Representative/ Architect / Engineer.  

1. Removal of existing stair railing  and handrail  

2. Removal of existing floor finish of stairs   
3. Removal of existing concrete mortar on flooring  

4. Other demolition works required   

 

SECTION 3.3  
INSTALLATION OF FLOOR TILES  

3.3a  MATERIALS  
 Tile Schedule 

o Steps  -30x60cmx10mm thk. synthetic granite tiles with bullnose (matte light 
beige)  

o Riser  -30x60cmx10mm thk. synthetic granite tiles(matte light beige)  
o Landing -60x60cmx10mm thk. synthetic granite tiles(matte light beige)  

 Aluminum Stair Nosing 

Aluminum stair nosing silver coating suitable for both indoor and outdoor application 
with high tolerance to weather agents but less to mechanical impact.  

 Tile Adhesive 

Shall be “ABC” brand or approved equal.  

 Tile Grout 

Shall be “ABC” brand or approved equal.  

  

SECTION 3.4  
INSTALLATION OF STEEL RAILING WITH WOODEN HANDRAIL  

3.4a.  MATERIALS  
 Old Wooden Handrail 

Scope :   
1. Sanding & Removal of varnish paints   
2. Correct/repair damage area of wood handrail  
3. Installation of wood handrail to new steel post  
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 New  

Scope:   
1. Supply of wood 3”x5” or approved equivalent on site, wood should be approved 

by the ATI Architect before installation.  
2. Sanding of wood  
3. Correct/repair damage area of wood handrail  
4. Installation of wood handrail to new steel post  

  

  
1. Supply & fabrication of steel post 2”x2”x1/4” x 0.80 ht.   
2. Supply & installation of 1-1/2” x 4mm  flat bar and 16mm dia. Plain bar to 

anchor on wood handrail  
3. Supply & installation of 7”x5”x6mm baseplate w/ complete bolt to anchor on 

concrete floor.  
4. Supply & installation of 12mm dia. Horizontal brace  

 

 

IV. CARPENTRY   

SECTION 4.1 
 General  

4 .1a   Scope  

This section includes all labor, materials and equipment and satisfactory performance of all 

operations necessary to complete rough carpentry, bracing and framing works as indicated 

in drawing and these specifications.  

Include in the work, plates, straps, joints, hangers, rods, dowels, rough hardware, fastener and 

other miscellaneous iron and steel items pertinent to rough carpentry work.  

4 .1b  Storage and protection  

Stack framing and plywood ensure against deformation and maintain proper ventilation. 

Protect lumber and plywood from dampness and other elements. Lumber in contact with 
concrete or masonry shall be coated with approved preservative (Creosote or equivalent).  

SECTION 4.2  
Materials  

4.2a  Products  
 Fiber Cement Board 

Use min. thickness of 6.0mm or as specified on plans/ drawing, it shall durable enough to 

withstand varying weather conditions, resistant to damage caused by fire, moisture, and 

termites. Use “Hardieflex” or approved equal, Use nails and fastener as recommended by 

manufacturer. of 5mm or as specified on plans/ drawing.  

 Marine plywood 

Shall be ¼” thk. and as specified on plans / drawing.  

  Good lumber 

Shall be air dried or sun dried and as specified on plans / drawing.  
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  Single Furring Channel 

19mm x 25mm; 40mm min thk. x 5m length or as specified on plans/ drawing.  

 Carrying Channel 

12mm x 38mm; 1.0mm min thk. x 5m length or as specified on plans/ drawing.  

 Screw 

Screw and power actuated fastener shall be used to connect framing components and 

fasten other materials to the framing.  

 Self-Drilling Screw 

Are externally threaded fastener with the ability to drill their own hole and form or „tap‟ 

their own internal threads without deforming their own thread and without breaking 

during assembly. These screws are used with 33mm (20 gage) steel or thicker.  

 Nails 

Use locally manufactured common wire or finishing nails as required, smooth shank and 
zinc coated.  

 SECTION 4.3  
Execution  

4.3a  Installation & workmanship  
 Ceiling & drywall partition 

• Fix and align accurately all steel angles at the maximum interval of 1.20 meter. 

• Attached the metal furring to the carrying channel at right angle to each other using 
the furring clips. Metal furring can be spaced at 0.40 meters up to 0.60 meters apart 
or as specified on plans/drawing. 

• Ceiling boards are attached to framing by screw. 

 

V. SUPPLY & INSTALLATION OF STEEL DOOR   

SECTION 5.1  
General  

5.1a Scope  

This section covers the furnishing and supply of materials including equipment, and 

performing labor necessary to complete the installation of all steel door and roll up door 

including frames as shown on drawing ands and schedule, and as specified herein.  

 

SECTION 5.2 
Materials 

 
5 .2a  Products     

  Steel Louver Door   

  Materials:    Galvanize iron  
  Door Jamb:    Gauge#16  
  Jamb type:    2”x4” Single rabbet  
  Door Frame:    Gauge#16-44mm x 150mm  
  Louver blade:    Gauge#18-Z-type  
  Door Panel:    Gauge#16  
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  Thickness:    44mm thk.  
  Finish:    Epoxy primer gray  
  Steel Door    

  Materials:    Galvanize iron-Fire rated  
  Insulation:    Honeycomb  
  Door Jamb:    Gauge#16  
  Jamb type:    2”x4” Single rabbet  
  Door Frame:    Gauge#16-44mm x 150mm  
  Louver blade:    Gauge#18-Z-type  
  Door Panel:    Gauge#16  
  Thickness:    44mm thk.  
  Finish:     Epoxy primer gray  

  
 Glass:      10mm thk. Tempered glass   

  Roll up Grille type   

  Curt:      Stainless steel tubing, stainless steel  
      Galvalume tubing as shafting, & pin for end lock  
  Slat type profile:   

Standard component  
Venetian, profile 80  

    Stainless:  Guide rail 2”x2”  
        Bottom footing (mirror finish)  
    Non-Stainless:  Side plate (pre-painted)  
        Spring Assembly (Pre-painted)  
        Accessories (Padlock holder, dynabolt, Bolt & nut, 

blind rivet, etc.)  
        Bracing angular bar 1/8 x 1-1/2 (pre-painted)  
        Powder coated (beige color) or pre-painted box 

cover     

 

 Push Bar Panic Exit Device  

Should be stainless steel and fire rated  

 Hinges 

Should be stainless steel heavy duty stainless butt hinge   

 Deadbolt 

Heavy duty single cylindrical deadbolt satin stainless steel  

 Door Closer 

Heavy duty stainless steel door closer 

 

VI.  PAINTING WORKS  

SECTION 6.1 
General  

 

6 .1a  Scope  

This includes all materials, labor, tools and equipment, and performance of all operations to 

complete painting and varnishing work as indicated on drawing and specification herein.  

It covers complete painting and finishing of wood, plasters, concrete, metal, or other 

surfaces, external or internal part of the building  

6 .1b  Samples  
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Submit samples panels of selected color or shade on a 30cm x 30cm plywood panels for the 

approval of implementing office. It shall be approval before ordering.  

A sample panel of any finishing shall be prepared for approval, if directed. The applied 

finished shall not vary in quality or color from the approved sample.  

  

6 .1c  Delivery and Storage  

Deliver on job site in original containers with label containing manufacturer‟s name, color 

of paints, and manufacturer‟s instruction, if any intact and seals unbroken. Storage of paints 

and paint materials at the site  shall be restricted to locations designated by the Project 

Architect/Engineer or ATI‟s Representative and such place shall be kept neat and clean at 

all time. Necessary precaution to avoid fire must be observed by removing oily rags, waste, 

etc. at the end of daily work.  

  

6 .1d  Protection  

Provide all drop cloth and other covering requisite to protection of floors, walls, aluminum, 

glass finishes and other works.  

  

6 .1e  General Painting  

General Painting shall be interpreted to mean and include sealers, primers, fillers, 

intermediate and finish coats, emulsions, varnish, shellac, stain, or enamels.  

All paint and necessary materials incorporated in or forming a part thereof shall be subject 

to prior approval and  selection for color, tint, finish, or shade by the Project 

Architect/Engineer or ATI‟s Representative.  

In connection with the Project Architect/Engineer or ATI‟s Representative determination of 

color or tint of any particular surface, the depth of any color or tint selected or required shall 

in no instance be a subject for an additional cost to the owner.  

  

6 .1f  Schedule  
 Latex – Acrylic base paint – exterior and interior concrete & masonry wall surfaces 

1st coat:    flat latex paint (white) 

2nd & 3rd  coats: semi-gloss latex paint  

 
 Latex – Acrylic base paint – ceiling  

1st  coat:   flat latex paint (white)  

2nd & 3rd  coats: flat latex paint (white)  

 
  

1st coat :   Oil Wood Stain paint  

2nd & 3rd coat :  Lacquer sanding sealer paint  

4th & 5th coat :  Clear Gloss Lacquer Two coat flat latex  

6th & 7th coat :  Polyurethane varnish   
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 Epoxy enamel –  

1st coat :   Epoxy red lead primer with curing agent  

2nd coat :   Epoxy enamel with curing agent  

  

 SECTION 7.2 

Materials  

  

7 .2a  Products  
 Painting Materials 

All paint materials shall be “Boysen” and shall meet the requirements of paint materials 
under classification class “A” as prepared by the Bureau of Product Standards. Substitutes 
shall only be entertained once the quoted preferred brands are not available in the 
market.  

Except for ready mixed materials n original containers, all mixing shall be done in the 
jobsite. No material are to be reduced, changed, or mixed except as specified by the 
manufacturer of said materials.  

 Tinting Colors 

Shall be first grade quality, pigment ground in alkyd resin that disperses and mixes easily 
with paint to produce the color desired. Use the same brand of paint and tinting color to 
effect good paint body.  

 Concrete Neutralizer 

Shall be first grade quality concentrate dilute with clean water and applied as surface 
conditioner of new interior and exterior walls thus improving paint adhesion and 
durability.  

 Varnish 

Shall be homogeneous solution resin, drying oil, drier and solvent. It shall be extremely 
durable clear coating, highly resistant to wear and tear without cracking, peeling, 
whitening, spotting, etc. with minimum loss of gloss for a maximum period of time.  

 Lacquer 

Shall be any type of coating that dries rapidly and solely be evaporation of the solvent. 
Typical solvents are acetates, alcohols and ketone. Although lacquer were generally based 
on intercellulose, manufacturers currently use vinyl resin, plasticizer and reached drying 
oils to improved adhesion and elasticity.  

 Shellac 

Shall be a solution of refine lac resin in denatured alcohol. It dries by evaporation of the 
alcohol. The resin is generally furnished in orange and bleached grades.  

 Sanding Sealer 

Shall be quick drying lacquer, formulated to provide quick dry, good holdout of 
succeeding coats and containing sanding agents such as zinc stearate to allow dry sanding 
of sealer.  

 Natural Wood Filler 
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Wood paste filler shall be quality filler for filling and sealing open grain interior wood. It 
shall produce a level finish for following coats of paint varnish/lacquer and other related 
products.  

  

SECTION 6.3 
Execution 

 

6 .3a  Surface Preparation  

  

All surfaces to be painted shall be examined carefully before beginning any work and see that all 
work of other trades or subcontractors are installed in workmanlike manner; to receive paint, stain 
or particular finish.  

Before proceeding with any painting or finishing, thoroughly clean, sand and seal if 
necessary by removing from all surfaces all dust, dirt, grease, or other foreign substances 
which would affect either the satisfactory execution or permanency of the work.  

No work shall be done under the conditions that are unsuitable for the painting, nor at 
any time when the plastering is in progress, or is being cured, or dried.  

Finished hardware, lighting fixtures, plates, and other similar items shall be removed 
from all positions before painting is started. Each piece shall be installed in position once 
painting is finished and dried.  

Neither paint nor any other finish treatment shall be applied over wet or damp surfaces. 
Allow at least two (2) days of drying time before application of succeeding coat.  

Voids, cracks, nick, etc. will be repaired with proper patching metal and finished flushed 
with surrounding surfaces.  

Painting and varnishing works shall not commence when it is too hot or cold.  

Begin work only when the Project Architect/Engineer has inspected and approved the 
prepared surface otherwise no credit of coat shall be given. The Contractor shall assume 
full responsibility to recoat work in question. Notify the Project Architect/Engineer when 
the particular coat applied is complete, ready for inspection and approval.  

  

All loose grid or mortar, contaminants, dirt, grease, oil, dust and other deposits must be 
removed on the surface. Surfaces shall be coated with concrete neutralizer, apply either 
with brush or spray solution one kilogram of zinc sulfate to four and 1 half liters of water. 
Allow to dry before any painting primer coat is applied. When surface is dried apply one 
coating. Hairline cracks and unevenness shall be patched and sealed with approved putty 
or patching compound. After detects are corrected apply the finish coats as specified on 
the plans (Color scheme approved.)  

 Woodworks 

Surfaces shall be hand-sanded smooth and dusted clean. Areas affected by molds, mildew 
and fungus should be treated with a bleaching solution and dried overnight. All knotholes, 
pitch pockets or sappy portions shall be sealed with natural wood filler. Nail holes, cracks 
or defects shall be carefully puttied after the first coat, matching the color of the paint.  
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  

Surfaces shall be clean, dry and free from millscale and rust. Remove all grease and oil 
from surfaces. Rusty metal exposed to weathering for some time must be sanded, wire 
brushed or scraped. Wash unprimed galvanized with etching solution and allow it to dry 
before application of applicable primer  

6 .3b  Workmanship  

All paints shall be evenly applied. Coats shall be of proper consistency and well brushed out 
as to show a minimum of brush marks. All coats shall be thoroughly dry before the succeeding 
coat is applied. When surfaces are not fully covered or cannot be satisfactorily finished in the 
number of coats as may be required shall be applied to attain the desired evenness of surface. 
Where surface is not in proper condition to receive the coat, the project supervisor/Owner‟s 
Representative shall be notified immediately. Hardware, lighting fixture and other similar 
item shall be removed or protected during the painting, varnishing and other related work 
operations and re-installed after completion of work.  

 

VII. ELECTRICAL WORKS  
SECTION7.1 

General 

 

7 .1a  Scope    

The work consist of furnishing of all materials and labor, tools and equipment, and all 
necessary services to complete and make ready for operation electrical works as indicated 
on electrical plans and in accordance with the Drawing & Specification.  

The work shall include the furnishing and installing of the following each complete and in 
proper operating condition unless otherwise stated in the Specification.  

 Wiring system including respective conduits, fittings wire gutter, junction box, utility 
boxes and any other type of box and support and accessories required and/ or as 
indicated on the Drawing; 

 All the necessary feeder and branch circuit with all necessary conductors, conduits, 
fitting and other items as indicated on the Drawings; 

 All the necessary wiring devices, such as utilization outlets, wall switches, receptacles 
all complete with their appropriate cover plates; 

 All lighting fixtures and accessories including necessary supports;  
 All conduits, boxes, wires and equipment.  

 
7 .1b   Codes and Regulation  

The Electrical Works shall be done in accordance with all the requirements of the latest issue 
of the Building Code of the Philippines, Philippine Electrical Code, with rules and regulations 
and ordinances of the local enforcing authorities of local electrical cooperative.  

7 .1c   Guarantee  

The Contractor shall guarantee that the electrical system is free from all grounds and 
defective material and workmanship for a period of one (1) year from the date of acceptance 
of work. All defects arising within the guarantee period shall be remedied by the Contractor 
at their own expense.  
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7 .1d  Drawing and Specification  
• Any apparent conflict between the Drawings and Specifications and any controversial 

or unclear points either shall be referred to the Project Architect/Engineer for final 
decision. 

• All dimensions and location shown on the Plans are approximate and shall be verified 
 

• No deviation from the plans shall be made unless with written consent or approval 
from Project Architect/Engineer 
 

7 .1d   Samples  

The contractor shall submit a sample of any item he intended to install or use in this project 
to the Project Architect/Engineer for approval.  

  

SECTION 7.2 
Material 

7 .2a  Products  

All materials shall be unused, brand new and shall be of the approved type meeting all the 
requirements of the Philippines Electrical Code.  

 

 

 

 

 

  Conduits.  Shall be UPVC pipes, electrical grade, as manufactured by “NELTEX”. Conduits 

must be flexible type. Conduits inside ceiling shall be properly supported by steel braces 

other than the ceiling joist with spacing as specified by the Philippine Electrical Code.  

 

 Conduits box. Shall be UPVC boxes, electrical grade, as manufactured by “NELTEX”. 

Utility/Octagon boxes shall be provided with adaptors to connect PVC conduits to the box. 

Utility/Octagon boxes shall be provided with proper cover plates.  

 

 Wires and Cables.  Wires should conform to the JIS, and ASTM standards. No wire shall be 
drawn into a raceway until it is complete with all necessary fittings, boxes, and supports. 
Connections shall be securely fastened such as not to loosen under vibration or normal 
strain. All connections and splices shall be made with approved methods.  

 

 Receptacles, Switches, Outlet. Shall be standard product of reputable Electrical 
Manufacturers and cover with proper cover plate.  

Switches shall be as manufactured by “PANASONIC” or “NATIONAL”, of the WIDE series or 
approved equal. Duplex convenience receptacles shall be rated at least 10A, 250Volts, shall 
be as manufactures by ”PANASONIC” or “NATION”, of the WN series or approved equal. 

 

 Lighting Fixtures.  Unless otherwise specified shall be furnished and installed by the 
contractor. All fixtures shall be as required on Plans, of good quality materials. Contractor 
shall submit samples for approval of the Architect before installation.  

  Insulation.  All splices shall be properly insulated using 3M electrical type or approved 
equal. Application of insulation tape shall be equivalent to the insulation of the wire 
concerned.  
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VIII. REHABILITATION OF FIRE HOSE CABINET  
 

SECTION 8.1 
General 

8 .1a   Scope  

The work consist of furnishing of all materials and labor, tools and equipment, and fixtures 

and all necessary services to complete the installation of the fire hose cabinet and standpipe 

system in accordance with the Drawing & Specification.  

 
SECTION 8.2  

Materials  
8.2a  Products  

 Fire Hose Cabinet 

32”x27”x7” Recessed type aluminum steel frame body with glass frontage, with lock & key, 

with automatic rack and standard fire axe.  

 Fire hose jacket 

1-1/2”x100ft Asahi brand double jacket fire hose  

  

Chemical Content:  

38 % Mono-ammonium Phosphate  
61 % Ammonium Sulfate (as per PIPAC test result) Chemical Guaranteed:  
ONE (1) Year, as long as the seal is INtact/untampered  
Classification: Best for ABC fires.  
Certification: Global Mark and ISO  
CERTIFIED  
Color of Chemical: Pink  

  

 

 Fire alarm system. 

Smoke detector unit: Microprocessor based unit designed for maximum flexibility and easy 

installation. Microm series 1000 8 zone starter kit. .  

Smoke detector unit:  System sensor photoelectric plug-in smoke detector w/ B801 base   

Manual Pull station:  Microm dual action key resettable manual pull station.   

Fire alarm bell:  System sensor 6” 24V fire alarm bell   

  
SECTION 7.3 

Execution 

7 .3a  

  

Workmanship  

All works throughout shall be executed in the best practice in a womanlike manner by qualified 

and experience electricians under the immediate supervision of a duly licensed Electrical 

Engineer.  

  
SECTION 7.4  

Testing  

7 .4a  General  

Upon completion of the electrical construction work, the Contractor shall provide all test 

equipment and submit written copies of all test results. 
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IX. GENERAL GUIDELINES  

 Equipment and materials to be used in the work shall be standard products. Substitutes will 
only be resorted or considered if the preferred original is not available and must be 
referred to the Project Architect/Engineer or ATI’s Representative for approval. If 
however, decision shall be made between two equivalent products, the one with the 
higher price shall be chosen. Other brands intended for substitute, which is not approved by 
Project Architect/Engineer or ATI’s Representative shall not be used. Submission of brochures 
and sample of materials shall be required of the Contractor (and approved by the ATI's 
Representative) prior to implementation.  

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 Section VII. Drawings 
 

The actual drawings could be obtained directly from the ATI-BAC 
Secretariat located at the Basement, ATI Central Office, Elliptical 
Road, Diliman, Quezon City. 
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Section VIII. Bill of Quantities 
 

The Bill of Quantities could be obtained from the ATI-BAC 
Secretariat located at the Basement, ATI Central Office, 
Elliptical Road, Diliman, Quezon City, Metro Manila.   
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Project : REPAIR/REHABILITATION OF SERVICE STAIR, LEFT & RIGHT WING OF MAIN 
BUILDING 
Location : ATI Main Building, Elliptical Rd., Diliman Quezon City 
Subject : SCOPE OF WORKS 
 

I. GENERAL REQUIREMENTS 
1. Temporary facilitites (including temporary field office , workers quarters and 

others) 
2. Temporary construction safety screen, platform and frame for perimeter fence 

II. SITE/EARTH WORKS 
1. Demolition works 

a. Chipping of affected concrete wall for door opening 
b. Removal of existing electrical fixtures and pipes 
d. Scrape all existing paints at wall & soffit  
e. Removal of existing drywall partition 
f. Removal of existing steel gate 

2. Clearing and hauling of debris 
III. REPAIR AND REHABILITATION OF STAIRS (LEFT & RIGHT WING) 

1. Demolition works 
a. Removal of existitng stair railing  and handrail 
b. Removal of existing floor finish of stairs  
c. Removal of concrete mortar on flooring 

2. Concreting of zocalo(use existing steel railing for dowels) 
3. Plain cement concrete floor finish on stair landing and steps 
4. Correction of stair steps and riser  

a. Concrete topping/plastering works 
b. Chipping works 

5. Installation of floor tiles  
6. Fabrication of steel post of stair railing 
7. Installation of existing  wood handrail  

a. Removal of  existing varnish paint on wood handrail 
b. Sanding of wood handrail 
c. Repair of damage wood handrail/application of wood filler/wood putty 
d. Installation of wood handrail 

8. Installation of  new wood handrail  
a. Sanding of wood handrail 
b. Repair of damage wood handrail/application of wood filler/wood putty 
c. Installation of wood handrail 

IV. CARPENTRY WORKS 
1. Installation of fiber cement boards for ceiling  & drywall partition 
2. Installation of metal frames for ceiling and dry wall partition 

V. DOORS & WINDOWS 
1. Installation of steel door 
2. Installation of stainless steel roll up grille type door 
3. Installation of door hardwares 

VI. PAINTING WORKS 
1. Painting works on walls & ceiling 
2. Painting works on steel elements 
3. Painting of steel door 
4. Sanding of wood handrail 
5. Varnishing of wood handrail 

VII. ELECTRICAL WORKS 
1. Supply & installation of electrical fixtures & devices 
2. Chipping work 
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3. Roughing-ins for new electrical lighting & power lines 
4. Tapping of electrical line to upper ground floor panel board 

VIII. IMPROVEMENT OF FIRE HOSE CABINET 
1. Demolition works 

a. Removal of existing firehouse cabinets including all accessories to be turn 
over to ATI Management 

b. Drilling/chipping works  
2. Enlclosure of remaining open area of previous area of old fire hose cabinet 
3. Installation of Fire Hose Cabinet and Accessories 
4. Installation of G.I. Standpipe and fitting 
5. Installation of drywall cladding for enclosure of exposed GI pipes 
6. Testing & Commissioning 

IX. OTHER 
1. Fabrication and installation of wall signage 

 
 
 

Prepared by:                                             Checked/Reviewed by: 
 
 
DHEANNE V. MARTINEZ (sgd) LEVI B. REYES (sgd) 
Project Engineer, ATI Architect-on-Records 
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BILL OF QUANTITIES 

Project : REPAIR/REHABILITATION OF SERVICE STAIRS, LEFT AND RIGHT WING, 
ATI MAIN BUILDING 

Location : ATI Main Building, Elliptical Rd., Diliman Quezon City 

QTY UNIT PARTICULARS 
UNIT 
COST 

MATERIAL 
COST 

LABOR 
COST 

AMOUNT 

XXVIII. GENERAL REQUIREMENTS 

1.00 Lot 
Temporary facilitites (including 
temporary field office, workers’ 
quarters and others) 

    

1.00 Lot 
Temporary construction safety screen, 
platform and frame for perimeter fence 
including scaffolding 

    

       

  sub-total I (General requirements) :  - - -  

XXIX. SITE WORKS 

1.00 Lot Demolition works (see plans & scope of 
works for details) 

    

1.00 Lot Hauling of debris & Site Clearing     

       

sub-total II (Site works) :  - - -  

XXX. REPAIR AND REHABILITATION OF STAIRS (LEFT & RIGHT WING) 
 

1.00 lot Demolition works (see scope of works for 

details) 

        

100.00 l.m. Concreting of zocalo          

40.00 sqm Plain cement concrete floor finish          

Installation of til es at stair  landing, rise and steps         

1.00 lot Correction of stair steps and riser         

883.00 pcs 60x60cm synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 30x60cm  synthetic granite tiles(matte 

light beige) 

        

325.00 pcs 
30x60cm  synthetic granite tiles with 

bullnose (matte light beige) 
        

198.00 bags Tile Adhesive, 25kg         

167.00 bags Portland cement         

26.00 cum Washed Sand, S1         

92.00 bags Tile Grout, 2 kg         

156.00 pcs Aluminum stair nosing 8ft         
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Installation of st eel railing  with wooden handrail         

125.00 l.m. Repair, rehabilitation & re-installation of 

wooden handrail  

        

50.00 l.m. 
Supply & installation of wooden handrail 

3"x5" ( Tanguile or approved equivalent) 
        

90.00 l.m. 

Supply & installation of wooden handrail 

3"x5" with 16mm dia. Plain round bar on 

6mm thk. plate with complete accessories 

( Tanguile or approved equivalent) 

        

95.00 sets Steel tubular railing post (H=0.80m)         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x4mm flat bar and 16mm dia. 

plain bar  w/ 2-4mm dia. self t apping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

62.00 sets Steel tubular railing post (H=17-1/2")         

  main post : steel tubular 2" x 2" x 1/4"         

  anchorage to handrail : 1-1/2"x1-1/2"x4mm flat bar and 16mm 

dia. pl ain bar w/ 2-4mm di a. self tapping screw 

    

  anchorage to floor : 7"x5"x6mm baseplate w/ 4-

3/8" lag screw x 5/8" hole expansion  

      

117.00 pcs Plain solid bars 12mm dia. X 6.0m          

1.00 lot Other accessories and consummables         

           

sub-total III (Repair and Rehabilitation of stair) :         

 

XXXI. CARPENTRY WORKS 

66.00 pcs 
Ficemboard 5mm thk x 4' x 8' by "SCG or 
SHERRA" or approved equivalent 

    

59.00 pcs Marine plywood 1/4" thk x 4ft 8ft     

206.00 pcs Metal furring 0.50mm thk. x 5m     

10.00 pcs Metal tracks  0.4mm thk x 3m     

10.00 pcs Metal studs  0.4mm thk x 3m     

739.00 pcs Screw/Flat head self tapping screw     

4.00 box rivets     

20.00 rolls Mesh tape     

3.00 pcs Assorted nails     

  sub-total IV (Carpentry works) :     
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XXXII. INSTALLATION OF DOORS  

Supply & installation of door     

1.00 set 
"D1" Steel louver 50mm thk. metal 
louver door( gauge 16 louver blade) and 
ga16 single rabbet jamb 

    

7.00 set 

"D2"Manual operated roll-up grille 
alluminum (venetian type) (2.0x  

3.0m)  with complete accessories and 
hardware 

    

1.00 set 
"D3" Fire exit door (fire rated)  with 
viewing glass (wired/mesh) and steel 
jamb (1.80 x 2.15m) 

    

Fabrication and i nstallatio n of steel grille     

7.00 sets 
Steel grill 30x300cm (using existing 
steel gate-see plan for detail) 

    

4.00 pcs Steel tubular 2"x4"x4.5mm     

Supply & installa tion of do or hardwares     

                 
2.00 

sets Push bar panic exit device by "Yale " or 
approved equivalent 

    

               
12.00 

sets Heavy duty stainless steel ball bearing 
hinge  

    

                 
2.00 

sets Single cylindrical deadbolt satin 
stainless steel 

    

                 
2.00 

sets Stainless steel heavy duty door closer     

                 
2.00 

sets Stainless steel door handle w/ plate 
100x300x1.5mm  

    

       

sub-total V (Doors & windows) :     

XXXIII. PAINTING WORKS 

Painting of new wall & ceiling     

Use "Boysen" or approved equal     

40.00 pails Flat latex paint     

10.00 pails Semi gloss latex paint     

50.00 bags Skimcoat-fine white, 20kg     

10.00 bags Joint compound putty     

8.00 gals Polyurethane water-based wood 
coating 

    

8.00 gals Oil wood stain     

8.00 gals Lacquer sanding sealer     

8.00 gals Clear gloss lacquer     

4.00 gal Lacquer flo     

3.00 gal Lacquer thinner     

4.00 gal Paint thinner     
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3.00 gal Wood bleach     

6.00 gal Automotive lacquer     

5.00 lit Plasolux  glacing putty     

1.00 gal Wood putty/filler     

3.00 gal Quick Dry Enamel     

2.00 gal Rust converter     

5.00 gal Epoxy primer with curing agent     

575.00 pcs Sand paper     

113.00 pcs Paint brush     

66.00 pcs Paint roller     

44.00 pcs Baby roller     

4.00 pcs Wire brush     

88.00 pcs Masking tape     

1.00 lot Consummables     

sub-total VI (Painting works) :     

 

XXXIV. ELECTRICAL WORKS 

Supply & installation of Electrical Fixtures         

2.00 sets 

Surface mounted single lighting 
fixtures with aluminum reflector  

(1200(l)  x 190(w) inlcuding T-5 

flourescent tube 

        

65.00 sets 

Surface mounted compact LED 

downlight (day/night light) 7 watts, 

white aluminum diffuser 

        

3.00 sets 

Architectural LED lighting 4"(w) x 

1.2m(l) with diffuser by "OPPLE" or 

approved equivalent 

        

8.00 sets "3SW" 2-gang switch         

3.00 box 3.5 mm2 THHN, Cu., Stranded          

69.00 pcs uPVC pipe 1/2" x 3m         

15.00 pcs uPVC pipe 3/4" x 3m         

8.00 pcs Upvc Utility box         

5.00 pcs Upvc Junction box         

20.00 pcs PVC Electrical tape         

10.00 can PVC solvent         

10.00 kg #16 GI Wire         

1.00 lot Tapping of new panel board to main 

panel board 

        

1.00 lot Testing and commissioning         

sub-total VII (Electrical works) :         
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XXXV. REHABILITATION OF FIRE HOSE CABINET 

Site/Masonry 
work 

     

1.00 lot Demolition works     

5.00 sqm 
Chb laying & plastering of previous 
location of old fire hose cabinet 

    

       

Installation of Fi re Hose  Cabinet and Accessories     

9.00 set Fire hose cabinet 32"x27"x7"     

  Body : Aluminum frame steel body 
recessed with clear glass door panel 
door 

    

  Accessories :     

  Automatic hose rack     

  Standard fire axe     

9.00 roll 
Double jacket fire hose 1-1/2"x100ft by 
"Asahi" or approved equal. 

    

9.00 pcs Angle valve brass 1-1/2" dia.     

9.00 pcs 
Forged brass finished nozzle 1-1/2" 
with adjustable fog, straightstream and 
shut-off feature 

    

9.00 pcs Brass Nipple for fire hose cabinet  1-
1/2"  

    

9.00 set Dry chemical fire extinguisher 10lbs.     

Installation of G .I. Standpi pe     

12.00 pcs G.I. Pipe Sch 40, 2-1/2" dia. x 6m     

9.00 pcs G.I. Threaded Tee Sch 40, 2-1/2" dia.      

17.00 pcs G.I. Threaded Elbow Sch 40, 2-1/2" dia.      

12.00 pcs G.I. Threaded Coupling Sch 40, 2-1/2" 
dia.  

    

18.00 pcs G.I. Nipple Sch 40, 2-1/2" dia.      

4.00 pcs G.I. Cap Sch 40, 2-1/2" dia.      

35.00 pcs G.I. Pipe Clamp with bolt and nut     

35.00 sqm Drywall cladding including all frames & 
accessories 

    

1.00 lot Testing & Commissioning     

sub-total VIII (Rehabilitation of Fire Hose Cabinet) :     

XXXVI. OTHERS 

9.00 set 

Wall signages, 4mm thk. Acp w/ 
aluminum tube frame and 
reflectorized sticker  (see plan for 
details) 

    

  sub-total IX (Others) :     
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SUMMARY OF COST : 
 DIRECT COST  Php                         -  
 Material Cost : Php                         -  
 Labor Cost : Php                         -  
 INDIRECT COST  Php                         -  
 OCM(9%) Php                         -  
 Profit(8%) Php                         -  
 Tax (__%) : Php                         -  
 GRAND TOTAL PROJECT COST :    PHP.                      -  
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  __________________________________  

PHILGEPS REF. NO:   5576136 
 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, 
for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain binding 
upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than 
alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part 
of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal Contract 
is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid 
that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the 
[Name of Project] of the [Name of the Procuring Entity]. 
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(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill 
of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 

 

 

 



 

121 

Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between 
[name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and [name and address 
of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[insert the amount in specified currency in numbers and words] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

2. The following documents shall be attached, deemed to form, and be read and 
construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 
Bidder’s bidding envelopes, as annexes, and all other documents 
submitted (e.g., Bidder’s response to request for clarifications on the bid), 
including corrections to the bid, if any, resulting from the Procuring 
Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 
the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Entity to 
execute and complete the Works and remedy any defects therein in conformity 
with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects wherein, the 
Contract Price or such other sum as may become payable under the provisions of 
this Contract at the times and in the manner prescribed by this Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. 

 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with 
this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for [Name of the Project] of the [Name of the Procuring Entity] [insert “as shown in the 
attached duly notarized Special Power of Attorney” for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 
the Procuring Entity], accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 
If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or 
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the end-user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 
 
If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 
any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity. 
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines. 
     _____________________________________ 
     Bidder’s Representative/Authorized Signatory 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ________ and his/her 
Community Tax Certificate No. _______ issued on ____ at ______. 
 
 Witness my hand and seal this ___ day of [month] [year].   
 
 
 
      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
 
 
* This form will not apply for WB funded projects. 
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Bid-Securing Declaration 

 
(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
 
Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 

which may be in the form of a Bid-Securing Declaration.  

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; 

and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 

Use of Bid Securing Declaration, within fifteen (15) days from receipt of written demand by 

the procuring entity for the commission of acts resulting to the enforcement of the bid 

securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of 

RA 9184; without prejudice to other legal action the government may undertake.  

 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] 
at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through 
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-
13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with 
his/her photograph and signature appearing thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 
NAME OF NOTARY PUBLIC 
 
 
  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 
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ATI-BAC CHECKLIST OF REQUIREMENTS 
 

CONTRACT:  REPAIR/REHABILITATION OF SERVICE STAIRS, LEFT AND RIGHT WING, ATI-
CENTRAL OFFICE MAIN BUILDING 

PHILGEPS REF. NO.   5576136 
APPROVED BUDGET FOR THE CONTRACT:   PHP 5,450,000.00 
PRE-BID CONFERENCE:  29 AUGUST 2018, 11:00 AM, Conference Room 1, 2/Floor, ATI 

Central Office Main Building, Elliptical Road, Diliman, Quezon City 
DEADLINE FOR SUBMISSION OF BID DOCUMENTS: 18 September 2018, 9:30 AM 
DATE/TIME/VENUE OF BID OPENING:  18 September 2018, 11:00 AM, ATI Central Office 

Main Building, Elliptical Road, Diliman, Quezon City 
 

ELIGIBILITY AND TECHNICAL ENVELOPE 

ELIGIBILITY DOCUMENTS: 

 PhilGEPS Certificate of Registration and Membership 

 Statement of all its on-going and completed government and private contracts  

 Statement of Single Largest Completed Contract (SLCC) with supporting documents 

 Valid PCAB License and Registration for the type and cost of the contract for this Project: 

at least Size Range:  “Small B”, License Category “C & D”  

 Net Financial Contracting Capacity (NFCC)  

 Valid Joint Venture Agreement (JVA), if applicable.  

 

TECHNICAL:  

Bid Security:  (In accordance with the Instruction to Bidders) 

 

PROJECT REQUIREMENTS: 

 Organizational Chart for the Contract to be bid 

 List of Contractor’s Personnel  

 List of Contractor’s Major Equipment Units 

 Omnibus Sworn Statement re: Bidder’s Responsibilities  

 

FINANCIAL ENVELOPE 

 Financial Bid Form (Please see copy of Financial Bid Form in Section VIII: Bidding Forms)  

 Bid Prices in the Bill of Quantities 

 Detailed Estimates including a Summary Sheet indicating the unit prices of construction materials, 

labor rates and equipment rentals used in coming up with the Bid; and 

 Cash Flow by Quarter or Payment Schedule 
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