



Republic of the Philippines
Department of Agriculture

AGRICULTURAL TRAINING INSTITUTE

ATI Building, Elliptical Road, Diliman, Quezon City, Metro Manila 1100
Tel. Nos. (63-2) 8929-8541 to 49 & 8928-7397 Fax No. (63-2) 8920-9792
Email: ati_director@ati.da.gov.ph & ati_director@yahoo.com
URL: <http://www.ati.da.gov.ph>; www.e-extension.gov.ph

AGRICULTURAL TRAINING INSTITUTE – CENTRAL OFFICE BIDS AND AWARDS COMMITTEE

A RESOLUTION RECOMMENDING APPROVAL FOR ADOPTING ALTERNATIVE METHOD OF PROCUREMENT – NEGOTIATED PROCUREMENT – EMERGENCY CASES

Section 53.2 and Annex "H" A of 2016 Revised IRR of RA 9184

BAC Resolution No. AFU-12-04, s. 2021

WHEREAS, as a general rule, all procurement shall be done through competitive bidding except whenever justified by the conditions in order to promote economy and efficiency, may resort to any alternative method of procurement;

WHEREAS, one of the functions of BAC is to recommend to the Head of Procuring Entity (HOPE) the mode of procurement to be undertaken to meet the actual conditions and to ensure that the same is most advantageous to the government;

WHEREAS, a Purchase Request No. **ADMIN FUND 2021-11-131** with an approved Budget of Contract (ABC) of **Three Million Four Hundred Thousand Pesos (Php 3,400,000.00)** was approved by the ATI Director for the proposed Re-wiring of electrical Feeder Line for Lower Ground Floor – Right Wing at ATI Main Building;

WHEREAS, under Section 53.2 of the RA 9184 and its revised Procurement on **Emergency Case** is allowed in case of imminent danger to life or property a state of calamity, or when time is of the essence arising from a natural or man-made calamities or other causes where immediate action is necessary to prevent damage to or loss of life or property, or to restore vital public services, infrastructure facilities and other public utilities. In the case of Infrastructure Projects, the Procuring Entity has the option to undertake the project through negotiated procurement or by administration or, in high security risk areas, through the AFP;

WHEREAS, the request of the Re-wiring of the Electrical Feeder Line for the Lower Ground Floor – Right Wing at ATI Main Building, is necessary due to the arising emergency situation from the lack of voltage of electricity within the lower ground floor and also disrupting the current infrastructure project specifically the construction of elevator;

WHEREAS, the Agricultural Training Institute has no equipment, manpower and expertise to solve the problem and restore the power supply. The foregoing condition has a negative effect on human, physical, mental, and social wellbeing that may lead to damage to or loss of property if not addressed;

WHEREAS, as discussed and agreed during the 10th ATI Management Committee Meeting held on November 4, 2021 at Directors Office Conference Room, in view to the urgent need to address the problem on the electrical / power supply for the offices located at the right wing of lower ground floor including the Serrano Hall, the rewiring of the electrical feeder line shall have to be prioritized by the Management. Hence, the body agreed the construction of only one (1) elevated water tank system for RDEC and Guest House/ dormitory for this year instead of two (2) so the fund allocation could be utilized for the emergency rewiring of the electrical feeder line. The necessary supporting documents shall have to be finalized by the Infra Support Team and General Services Office to be submitted to the BAC;

WHEREAS, ATI-BAC upon preparation of the appropriate documents, may directly negotiate with a supplier, contractor, consultant, with technical legal and financial capability to deliver the goods, execute the works and perform the services to address the emergency. Upon confirmation and settlement of such capability to address the emergency, the HOPE, upon recommendation of the BAC, shall immediately award the contract to the Supplier, Contractor, or Consultant;

NOW THEREFORE, in the consideration of the foregoing, We, the Members of the Bids and Awards Committee, hereby **RESOLVE AS IT HEREBY RESOLVED** to:

1. **Recommend Alternative Method of Procurement through Negotiated Procurement - Emergency Case as provided in Sec. 53.2 and Annex H (Consolidated Guidelines for the Alternative Methods of Procurement) of the 2016 Revised IRR of RA 9184; for the aboved-cited infrastructure projects.**
2. **Recommend the approval and award by the OIC Director IV of this Resolution and Purchase Order/Contract to DEX INTERNATIONAL CO with contract amount of Three Million Three Hundred One Thousand Eight Hundred Thirty Nine Pesos and 45/100 (Php 3,301,839.45) with a duration of two (2) months.**

Done this 15TH day of DEC. 2021 at Agricultural Training Institute Bldg. Elliptical Road, Diliman, Quezon City.

THE BIDS AND AWARDS COMMITTEE:

Joy
JOVANE S. DELA CUADRA
 Member

Rumelia G. Dela Cruz
RUMELIA G. DELA CRUZ
 Member

G. Ritche
GAY RITCHEL GQ. DIANALA
 Member

Leonor S. Caiz
LEONILA D. CAIZ
 Vice Chairperson

Antoneta J. Arceo
ANTONIETA J. ARCEO
 Chairperson

APPROVED BY:

Rosana P. Mula
ROSANA P. MULA, PhD.
 OIC-Director IV

bc
 PAC Secretariat Office
 DEC 14 2021
[Signature] 8:50