

## epublic of the Philippines

AGRICULTURAL TRAINING INSTITUTE
ATI Building, Elliptical Road, Diliman, Quezon City, Metro Manila 1100
Tel. Nos. (63-2) 8929-8541 to 49 & 8928-7397 Fax No. (63-2) 8920-9792
Email: atl\_director@adati.da.gov.ph & atl\_director@ayahoo.com
URL: http://www.ati.da.gov.ph; www.e-extension.gov.ph

## **PURCHASE ORDER**

SUPPLIER: MONTINA ENTERPRISES

ADDRESS: Lot 76 Block 71, Jupiter Street, Rocka Village,

Plaridel, Bulacan

TIN: 431-059-963-000

Gentlemen:

P.O. No.: DATE:

2020-12-238

Dec. 15, 2020

MODE OF PROCUREMENT:

NP-SMALL VALUE

PROCUREMENT

1-20-21 DATE

Please furnish this Office the following article(s) subject to the terms and conditions contained herein.

Place of De	elivery:	ATI, Diliman, Quezon City			0 WORKING DAYS
Date of Del	livery:	N N N N N N N N N N N N N N N N N N N	Paym	ent Term:	LDDAP
STOCK	UNIT	DESCRIPTION	OTV	UNIT	TOTAL
NO.		DESCRIPTION	QTY	COST	COST
		PROPOSED REPAIR WORKS AT ATI-MESSHALL AND EXECUTIVE ROOMS A. WALL PANEL AT CAFETERIA			
	lot	Removal of existing wooden accent wall panel	1	<b>₱</b> 6,350.00	  ₱ 6,350.0
		9mm thk fiber cement board	13	1,651.00	21,463.0
	pc pc	Wood veneer sheet	15	889.00	
	bag	Tile adhesive	6	508.00	3,048.0
	set	Anchorage- 1/4" dia. Expansion/countersunk head sleeve anchor bolt	240	27.94	6,705.6
	set	LED round pinlight (warm white)- 5 watts	2	2,667.00	5,334.0
	l.m.	5mm routed clean groove, painted black	100	190.50	19,050.0
	l.m.	1"x 4" KD wood molding painted w/ natural varnish finish B. WATERPROOFING OF CONCRETE ROOF DECK	28	444.50	12,446.0
	lot	Surface preparation for application of new waterproofing  1. Removal & cleaning of steel deck strainer	1	19,050.00	19,050.0
		2. Thoroughly clean the surface of concrete (Remove all loose materials, oil and dirt)			
	lot	Repair of cracks on concrete slab	1	9,525.00	9,525.0
	sqm	Apply 3-coats 40mil. Polymeric waterproofing coating on concrete slab	60	1,143.00	68,580.0
		(Material should be approved before application)			
	sqm	Repair & repainting of ceiling & wall below the concrete deck	40	444.50	17,780.0
	lot	C. ROOFING, GUTTER & FLASHING Cleaning & Removal of existing sealant on stainless steel	1	6,350.00	
1	100	gutter & gi roof flashing	1	0,330.00	6,350.0
	lot	Application of sealant of stainless steel gutter and gi roof flashing	1	7,620.00	7,620.0
	lot	Installation of new insulation tape to aircon line pipe	1	1,905.00	1,905.0
	sqm	Repair & repainting of ceiling & wall below on room	15	444.50	6,667.5
	sqm	Repair of cracks & repainting of elastomeric paint on parapet wall D. REPAIR OF LEAK AT ROOM-3 (LG Split Type Model: HS-24HST)	105	444.50	46,672.5
	lot	Repair of leak in aircon (LG Split Type Model: HS-24HST)	1 1	5,715.00	5,715.0
	lot	Repair of damage areas	1	1,905.00	1,905.0
		Purpose:			
		FOR THE PROPOSED REPAIR WORKS AT ATI- MESSHALL AND EXECUTIVE ROOMS			
OTAL AM		I WORDS: SEVENTY NINE THOUSAND FIVE HUNDRED ONE PESOS AN			279,501.0

TWO HUNDRED SEVENTY NINE THOUSAND FIVE HUNDRED ONE PESOS AND 60/100~ONLYIn case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10)

of one percent (1%) for everyday of delay shall be imposed.

CONFORME:

PVAN Signature Over Printed Name of Supplier

> 20 2 Date

> > OR/BUR No.:

12-19-20

LFREDO S. ATON, MPS-DM

DIRECTOR IV

Amount:

Very truly yours,

279.501-60

FUNDS AVAILABLE:

ALYZA JANE VILLAMARZO-CARBUNGCO OIC CHIEF ACCOUNTANT A

12/22/2010