



Republic of the Philippines
Department of Agriculture
AGRICULTURAL TRAINING INSTITUTE
ATI Building, Elliptical Road, Diliman, Quezon City, Metro Manila 1100
Tel. Nos. (63-2) 8929-8541 to 49 & 8928-7397 Fax No. (63-2) 8920-9792
Email: ati_director@ati.da.gov.ph & ati_director@yahoo.com
URL: http://www.ati.da.gov.ph; www.e-extension.gov.ph

PURCHASE ORDER

SUPPLIER: MONTINA ENTERPRISES	P.O. No.: 2020-12-235
ADDRESS: Lot 80 Blk 71, Jupiter St. Rocka Village, Plaridel, Bulacan	DATE: 11-Dec-20
TIN: 431-059-963-000	MODE OF PROCUREMENT: NP- Small Value Procurement

Gentlemen:

Please furnish this Office the following article(s) subject to the terms and conditions contained herein.

Place of Delivery: ATI, Diliman, Quezon City	Delivery Terms: 30 WORKING DAYS
Date of Delivery:	Payment Term: LDDAP

STOCK NO.	UNIT	DESCRIPTION	QTY	UNIT COST	TOTAL COST
PROPOSED CONCRETE PATHWAY AT ATI-DORMITORY (PHASE -1)					
	sqm	Excavation work (10mm depth)	22	120.00	2,640.00
	sqm	Compaction of existing gravel	22	120.00	2,640.00
	sqm	10mm thk concrete pathway with smooth finish & broom finish (see plan for detail)	22	1,850.00	40,700.00
	lot	Construction of concrete catch basin 50cm (w) x 110cm (l)	1	5,000.00	5,000.00
	l.m.	Excavation & laying sanitary pipes	2.5	1,000.00	2,500.00
	set	Steel grating 40cm x 110cm, 2"x2"x1/4" steel angle bar frame with 1-1/2"x1/4" flat bar	1	4,500.00	4,500.00
	lot	Repair of existing concrete zocalo & 4 sets of concrete catch basin	1	2,000.00	2,000.00
Purpose: For proposed concrete pathway at ATI-Dormitory					

TOTAL AMOUNT IN WORDS:

FIFTY-NINE THOUSAND NINE HUNDRED EIGHTY PESOS ONLY

₱ 59,980.00

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent (1%) for everyday of delay shall be imposed.

COMFORME:

Very truly yours,

Signature Over Printed Name of Supplier

Date

ALFREDO S. ATON, MPS-DM
DIRECTOR IV

FUNDS AVAILABLE:

ALYZA JANE D. VILLAMARZO-CARBUNGO
OIC, Head, Accounting Unit

OR/BUR No.: 2020-12-108
12-14-20

Amount: ₱ 59,980

12/15/2020